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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. _C201320

IN___HAYWOOD COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201320 ; has carefully examined the plans and specifications,
which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond;
and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days
after the written notice of award is received by him. The undersigned Bidder further
agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2002 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and complete
State Highway Contract No. C201320

In __ Haywood County, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled "North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2002 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the Construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
~ shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.
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I ¢
PROJECT SPECIAL PROVISIONS
General 7-1-95
CONTRACT TIME AND LIOQUIDATED DAMAGES: 8-15-00r

The date of availability for this contract is November 1, 2004, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is June 1, 2005.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

SP1G07
INTERMEDIATE CONTRACT TIME NUMBER 1 AND
LIQUIDATED DAMAGES A+B BIDDING: 10-12-04

The Contractor shall complete the proposed retaining walls at Station 17+00 to Station 22+25
and Station 33+00 to 35+00, pavement, guardrail, temporary pavement markings, signs, and
shall place and maintain traffic in its permanent pattern on I-40 East Bound Lane.

The date of availability for this intermediate contract time is November 1, 2004.

The intermediate contract time for this work shall be determined by the Bidder and entered onto
the itemized proposal form by the Bidder in the place indicated. In no case shall the Bidder bid
more than 134 (March 14, 2005) consecutive calendar days.

The daily cost for this intermediatecontract time is Seven Thousand Dollars ($7,000.00) per
calendar day.

The liquidated damages for this intermediate contract time are Seven Thousand Dollars
($7,000.00) per calendar day.

The 2002 Standard Specifications for Roads and Structures shall be revised for Intermediate
Contract Time Number 1 as follows:
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Page 1-5, Article 101-46. Delete the article and substitute the following:

101-46 INTERMEDIATE COMPLETION DATE.

That date as determined by adding the number of calendar days bid by the Contractor to
the date of availability, or as revised by authorized extensions, by which date it is required that
the intermediate work set forth in the contract will be satisfactorily completed. The date of
availability will be counted as the first contract calendar day.

Page 1-5, Article 101-48. Delete the article and substitute the following:

101-48 INTERMEDIATE CONTRACT TIME (DAYS)

The number of days bid by the Contractor including authorized extensions to the
intermediate completion date.

Page 1-13, Article 102-8 (4) Add the following paragraph after the second subparagraph:

The intermediate contract time bid shall be entered in the proposal form. The number of
calendar days shall be entered in figures in the "Unit Cost" column. The amount bid for the
contract time will be determined by multiplying the number of calendar days bid by the daily
cost per calendar day indicated in the proposal form and shall be the amount appearing in figures
in the "Amount" column of the proposal form.

Page 1-13, Article 102-8 Delete paragraph 5 and substitute the following:

5. The total amount bid shall be determined by adding the amounts bid for each item and for the
contract time.

Page 1-15, Article 102-11. Delete the first three sentences of the first paragraph and substitute
the following:

The bid shall be accompanied by a corporate bid bond or a bid deposit of a certified or
cashiers check in the amount of at least 5% of the total amount bid for the contract excluding the
amount bid for the contract time. No bid will be considered or accepted unless accompanied by
one of the foregoing securities. The bid bond shall be executed by a Corporate Surety licensed to
do business in North Carolina and the certified check or cashiers check shall be drawn on a bank
or trust company insured by the Federal Deposit Insurance Corporation and made payable to the
Department of Transportation in an amount of at least 5% of the total amount bid excluding the
amount bid for the contract time.

Page 1-17, Article 102-15. Add the following paragraph after the first paragraph:
Any bid submitted in which the Bidder fails to bid the intermediate contract time or bids

more intermediate contract time than specified in these provisions shall be considered irregular
and may be rejected.
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Page 1-18, Article 103-1. Delete the first paragraph and substitute the following:

After the bids are opened and read, they will be compared on the basis of the summation of
the products of the quantities shown in the bid schedule and the unit bid prices and the product of
the cost per calendar day shown in the bid schedule and the contract time. The results of such
comparisons will be immediately available to the public.

Page 1-20, Subarticle 103-4(A). Delete this subarticle in its entirety and substitute the following:

The award of the contract, if it be awarded will be made to the lowest responsible Bidder. In
determining the total amount bid by a Bidder, the Department will consider the dollar amount bid
to perform all the work under the terms of the contract and the total number of calendar days to
complete the work. The lowest bid will be determined by the Department as the lowest
combination of (A) and (B) according to the following formula:

Total Amount Bid = A + (B x DC) where

A is the total dollar amount for all work to be performed under
The contract,

B is the time in calendar day’s bid not to exceed the maximum number
of calendar days specified in the proposal, and

DC is the daily cost as stipulated in the proposal.

The preceding formula shall be used only to determine the lowest and best bid and shall
not be used to determine the final payment to the Contractor upon completion of the work.

In the event that two or more Bidders submit the lowest total bid, the award, if made, will
be made to the Bidder bidding the lowest number of calendar days to complete the work.

The lowest responsible Bidder will be notified by letter that his bid has been accepted and that he
has been awarded the contract.

Award of a contract involving any unbalanced bid price(s) may be made in accordance with the
provisions of Article 102-15.

Page 1-61, Subarticle 108-10(B), Paragraph 1. Delete this paragraph in its entirety and substitute
the following:

1. If the total dollar value of the final quantities adjusted as provided herein less the dollar
value of quantities represented by supplemental agreements which previously extended the
completion date, or intermediate completion date, or intermediate completion time,
exceeds the dollar value of the total amount bid, excluding the amount bid for contract
time or intermediate contract time, the completion date, intermediate completion date or
intermediate completion time will be extended by the number of calendar days or hours
obtained by multiplying the contract time (days), intermediate contract time (days) or
intermediate contract time (hours) as bid or set forth in the special provisions by that
percentage that such reduced final dollar value exceeds the total amount bid, excluding the
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amount bid for contract time or intermediate contract time. The total dollar value of the
final quantities for pro-rata computations shall be adjusted by excluding the following:

a. Unit bid price changes caused by price adjustments to asphalt cement.
b.  Fuel adjustments.
c. Unit price reductions under the provisions of Article 105-3.
d.  Payment for trainees.
e. Unit price changes due to pay factors established by the Specifications.
Page 1-63, Subarticle 108-10(B). Delete the first full paragraph and substitute the following:

The Contractor's plea that the maximum allowable contract time (days), intermediate
contract time (days), or intermediate contract time (hours) as specified in the contract was
insufficient will not be considered grounds as a valid extension in the completion date,
intermediate completion date or intermediate completion time.

Page 1-63, Article 108-11. Insert "as bid or" after the word "times" in the third line of the second
paragraph.

Page 8-1, Article 800-2. Insert "excluding the amount bid for contract time or intermediate
contract time" following the phrase "percent of the total amount bid" throughout the article.

INTERMEDIATE CONTRACT TIME NUMBER 2 09-16-03
AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on I-40 East Bound Lane during the
following time restrictions:

DAY AND TIME RESTRICTIONS
Friday through Sunday 12:00 p.m. (noon) TO 12:00 a.m. (midnight)

In addition, the Contractor shall not close or narrow a lane of traffic on I-40 East Bound Lane,
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or
any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:
1. For any event that creates unusually high traffic volumes, as directed by the Engineer.
2. For New Year's Day, between the hours of 12:00 p.m. December 31st and 12:00 a.m.

January 2nd. If New Year's Day is on Saturday or Sunday, then until 12:00 a.m. the
following Tuesday.
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3. For Easter, between the hours of 12:00 p.m. Thursday and 12:00 a.m. Monday.
4. For Memorial Day, between the hours of 12:00 p.m. Friday and 12:00 a.m. Tuesday.

5. For Independence Day, between the hours of 12:00 p.m. the day before Independence Day
and 12:00 a.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 12:00 p.m. the
Thursday before Independence Day and 12:00 a.m. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 12:00 p.m. Friday and 12:00 a.m. Tuesday.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed above.

The intermediate completion time for this intermediate contract work shall be the time the
Contractor is required to complete the removal of all traffic control devices for lane closures
according to the time restrictions stated above and place traffic in the existing traffic pattern.
The liquidated damages are Two Thousand Dollars ($2,000.00) per hour time period.

RGO07
RETAINING WALL SYSTEM 10-14-04
DESCRIPTION
This work shall consist of a two step process:
1. Step one shall consist of providing a technical proposal, schedule, and cost proposal for

constructing a retaining wall system or an alternate retention system, and a concept for a toe
scour protection system by selected geotechnical subcontractors.

If the geotechnical subcontractor submits a technical proposal of an alternate retention
system, it shall be in accordance with the requirements shown in the Geotechnical
Engineering Scope of Work. He shall submit the items, quantities and specifications to
accompany the alternate retention system and shall submit a bid on Alternate Retention
System (@ slide 1 and/or Alternate Retention System @ slide 2.

The time of the scheduled oral presentations on October 18, 2004 in the Geotechnical
Conference Room, Century Center, Building B will be:
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Time Subcontractor

9:00-10:00 a.m. Brayman Construction Company
10:30 — 11:30 am. Hayward Baker

12:00 - 1:00 p.m. Richard Goettle, Inc.

2:00 - 3:00 p.m. Schnabel Foundation Company

The Department will choose one geotechnical subcontractor to work on this project.

2. Step two shall consist of submitting a bid on the entire project, after review of the successful
geotechnical subcontractor’s technical proposal, schedule, and cost proposal by the selected
prime contractors. The successful prime contractor subsequently shall enter into a
subcontract with the successful geotechnical subcontractor chosen by the Department.

3. Selected prime contractors and selected geotechnical subcontractors
The selected prime contractors and selected geotechnical subcontractors invited to bid on this
project are as follows:

Selected Prime Contractors Selected Subcontractors
Blalock and Sons Brayman Construction Company
Phillips and Jordan Hayward Baker

Taylor and Murphy Richard Goettle, Inc.

Wright Brothers Schnabel Foundation Company

GEOTECHNICAL SUBCONTRACTOR SUBMITTALS:

1. Bidding Requirements for geotechnical subcontractors
The proposed subcontractor shall submit a fully executed bid bond; the bid bond shall remain
in effect until the Department has executed a contract with the prime contractor. The
subcontractors shall submit a fully executed non-collusion affidavit and debarment

certification with their cost proposal.

The geotechnical subcontractor shall bid on the following items only:

Pay Item Pay Unit

Permanent Anchor Tieback @Slide 1 Square Feet

Grout for Tieback Anchors for Slide 1 Cubic Yard
OR

Alternate Retention System @ Slide 1 Lump Sum

AND

Permanent Anchor Tieback @ Slide 2 Square Feet

Class VI Select Material @ Slide 2 Ton

Grout for Tieback Anchors for Slide 2 Cubic Yard
OR

Alternate Retention System @ Slide 2 Lump Sum
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2. Submittal and Presentation of Technical Proposals and Cost Proposals
The Department will receive the technical proposal and cost proposal at the oral interviews
on October 18, 2004 beginning at 9:00 am. See timeline for specific geotechnical
subcontractor oral interview times. The cost proposal will be opened within 24 hours of the
last presentation. The Department will choose and notify the successful geotechnical
subcontractor based on criteria shown elsewhere in this provision on October 20, 2004.

3. Evaluations

The geotechnical subcontractor shall submit a technical proposal no later than October 18,
2004 at the scheduled oral presentation. The purpose of the technical proposal is to
document the geotechnical subcontractor’s understanding of the retaining wall system,
selection of appropriate design criteria, and approach for completing all design and
construction activities for the proposed retaining wall system. The geotechnical
subcontractor’s technical proposal shall be developed using narratives, tables, charts, plots,
drawings and sketches as appropriate.

The Technical Review Committee will consider the understanding of the project, the
anticipated problems and the solutions to those problems.

The selection of the geotechnical subcontractor and the design does not in any way imply
that the Department accepts or approves the details of the technical proposal submitted by the
geotechnical subcontractor.

Decisions based on cost alone will not establish the design standards for the project. The
proposal will be evaluated in each of the following areas:

EVALUATION FACTOR POINTS
1. Safety Plan 30
2. Schedule and Milestones 25
3. Long term Maintenance 20
4. Innovation 10
5. Environmental Stewardship 10
6. Oral Interview 5

A. Technical Proposal Evaluation Criteria

1. Safety Plan— 30 points
e Describe the safety aspects of the geotechnical subcontractor’s design concepts
and construction phasing.
Describe how to insure safety of the traveling public
e Discuss the geotechnical subcontractor’s overall approach to safety.
e Safety Insurance Rating and Workman’s Compensation
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2. Schedule and Milestones - 25 points

Provide a schedule for the project including both design and construction of the
retaining wall system. The schedule shall show the sequence and continuity of
operations, as well as the date of delivery of the retaining wall system.
The schedule shall also include the geotechnical subcontractor’s final completion
date. This date shall be clearly indicated on the Project Schedule and labeled Final
Completion Date for Retaining Wall System.

3. Long Term Maintenance — 20 points

Identify and discuss all aspects of the durability of the proposed retaining wall system
and its components

4. Innovation — 10 points
Identify any aspects of the design or construction elements that the geotechnical
subcontractor considers innovative. Include a description of alternatives that were
considered whether implemented or not.

5. Environmental Stewardship — 10 points
Describe the geotechnical subcontractor’s approach to addressing environmental
concerns within the project boundaries such as the Normal High Water Line as shown
on the plans.
Identify efforts to minimize impacts in the Pigeon River and other environmentally
sensitive areas. Describe any temporary impacts and associated minimization
approaches.

6. Oral Interview — 5 points

Content

The geotechnical subcontractor shall present a brief introduction of the geotechnical
subcontractor’s team and design/construction approach.

Introductory comments shall be held to no more than 15 minutes.

The Department will use this interview to ask specific questions about the
geotechnical subcontractor’s background, philosophies, and approach to the project.

Presentation, questions, and answers shall not exceed 60 minutes. No more than 8
people from the geotechnical subcontractor’s team may attend.

Design Features
Show plan view and cross-sections of the design concepts with key elements noted.

9
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Show typical sections for the proposed systems.
Identify the appropriate design criteria for each feature if not provided.

Identify any deviations, including proposed design exceptions, from the established
design criteria that will be utilized. Explain why the deviation is necessary.

Identify any special aesthetics considerations that will be part of the design.

The Department will use the information presented in the oral interview to assist in
the evaluation of the technical proposal.

B. Selection Procedure

There will be a Technical Review Committee (TRC) composed of Project Managers,
and three or more senior personnel from involved engineering groups that will evaluate
the geotechnical subcontractor’s technical proposal on the basis of the criteria provided
in the geotechnical subcontractor’s package.

The selection of a geotechnical subcontractor will involve both technical quality and
price. The technical proposals will be presented to the TRC for evaluation. The TRC
will determine whether the proposals are responsive based on the rating criteria herein.
The TRC will submit an overall technical proposal score for each geotechnical
subcontractor to the Contract Officer. A maximum quality credit percentage will be
assigned for each project, as determined by the TRC.

Quality Credit Evaluation Factors for Technical Proposals

Safety Plan 30
Schedule and Milestones 25
Long term Maintenance 20
Innovation 10
Environmental Stewardship 10
Oral Interview 5
Maximum Score 100

The Contract Officer will use a table based on the maximum quality credit percentage
to assign a Quality Credit Percentage to each proposal based on the proposal’s overall
technical score. The maximum percentage for this project will be 60%.

10
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Quality Credit Percentage for Technical Proposals

~ Technical Score  Quality Credit (%) Technical Score Quality Credit (%)

100 60.00 84 28.00
99 58.00 83 B 26.00
98 56.00 82 24.00
97 54.00 81 22.00
96 52.00 80 20.00
95 50.00 79 18.00
94 48.00 78 16.00
93 46.00 77 14.00
92 44.00 76 12.00
91 42.00 75 10.00
90 40.00 74 8.00
89 38.00 73 6.00
88 36.00 72 4.00
87 34.00 71 2.00
86 32.00 70 0.00
85 30.00

notify those geotechnical subcontractors of that fact. The Contract Officer shall publicly
open the sealed price proposals and multiply each geotechnical subcontractor's price
proposal by the Quality Credit Percentage earned by the geotechnical subcontractor’s
technical proposal to obtain the Quality Value of each geotechnical subcontractor's
technical proposal. The Quality Value will then be subtracted from each geotechnical
subcontractor’s price proposal to obtain an Adjusted Price based upon Price and Quality
combined. The geotechnical subcontractor having the lowest adjusted price be selected
for use on this project (Contract C201320). The successful geotechnical subcontractor’s
name, technical proposal and cost proposal will be given to the 4 (invited to bid) prime
contractors for their information prior to submittal of their bid.

The following table shows an example of the calculations involved in this process.

As Example of Calculating Quality Adjusted Price Ranking

Proposal Technical Quality Price Quality Adjusted
Score Credit (%) Proposal ($) Value ($) Price ($)

A 93 46.00 3,000,000 1,380,000 1,620,000

B 90 40.00 2,900,000 1,160,000 1,740,000
C* 95 50.00 2,800,000 1,400,000 1,400,000

D 80 20.00 2,700,000 540,000 2,160,000

E 70 0.00 2,600,000 0 2,600,000

* Successful geotechnical subcontractor — Contract Cost $2,800,000

11
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REVISION TO PROPOSAL L 11

The four prime contractors will be given the successful subcontractor’s name, technical proposal,
schedule and cost proposal in the form of a revision to this proposal.

PRIME CONTRACTORS’ ADDITIONAL BIDDING REQUIREMENTS

1. For this contract, the Contractor shall submit a bid bond and fully executed payment and
performance bonds with his bid.

2. Additionally the Contractor shall submit with his proposal a fully executed non-collusion
affidavit and debarment certification.

3. The prime contractor shall submit his bid, by completing all entries of the bid item sheet.

4. The requirement contained in Section 108-6 for performing at least 35% of this project with
the Contractor’s own organization is hereby waived for this project.

5. Temperature requirements for paving and seasonal limitations will be waived when directed
by the Engineer.

6. The preconstruction conference will be held on October 27, 2004 at the Haywood
Maintenance Center at 10:00 a.m.

STIPEND

A stipulated fee of $3000 may be awarded to each (invited-to-bid) geotechnical subcontractor
who provides a responsive, but unsuccessful, proposal. If a contract award is not made, all
responsive (invited-to-bid) geotechnical subcontractors may receive the stipulated fee. The
stipulated fee shall be paid to eligible (invited-to-bid) geotechnical subcontractors within ninety
days after the award of the contract or the decision not to award.

Once award is made, unsuccessful (invited-to-bid) geotechnical subcontractors will be notified of
the opportunity to apply for the stipulated fee.

If the (invited-to-bid) geotechnical subcontractor accepts the stipulated fee, the Department
reserves the right to use any ideas or information contained in the proposals in connection with
any contract awarded for the project, or in connection with any subsequent procurement, with no
obligation to pay additional compensation to the unsuccessful (invited-to-bid) geotechnical
subcontractor.

Unsuccessful (invited-to-bid) geotechnical subcontractors may elect to refuse payment of the

stipulated fee and retain any rights to its proposal and the ideas and information contained
therein.

12
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BT12
REMOVE AND STOCKPILE o 10-14-04
EXISTING PORTABLE CONCRETE BARRIER

Description

The Contractor shall carefully remove existing portable concrete barrier as indicated in the
Traffic Control phasing and neatly stockpile it at the Cotton Patch — Mile Marker 6.

Method of Measurement

The quantity of remove and stockpile existing portable concrete barrier to be paid for will be the
actual number of linear feet of portable concrete barrier which has been satisfactorily removed
and stockpiled. Measurement will be made along the top of the barrier. Measurement will be
made prior to removing the portable concrete barrier.

Basis of Payment

The quantity of remove and stockpile existing portable concrete barrier measured as provided
above will be paid for at the contract unit price per linear foot for “Remove and Stockpile
Portable Concrete Barrier”. Such price and payment will be full compensation for removing,
stockpiling and all other incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Remove and Stockpile Portable Concrete Barrier ~ Linear Foot

TRAFFIC CONTROL PHASING 10-14-04

Complete Step 1 according to Intermediate Contract Time #1. See Intermediate Contract Time
#1 for times and liquidated damages.

STEP 1:

Complete all necessary work in the eastbound direction of 1-40 including but not limited to or as
directed by the Engineer:

e Retaining walls

Milling

Paving

Installing Barrier Rail or Guardrail

Temporary paint pavement markings

STEP 2:

Shift eastbound traffic to eastbound I-40 outside lane using Roadway Standard 1101.02 Sheet 3
of 7 and 4, 6 and 7 if needed. Traffic will then be in a one lane-one way pattern in each
direction. Simultaneously close crossovers to traffic using drums and barricades. Remove any
conflicting markings applied during crossover usage by means approved by the Engineer and if
necessary, remove crossovers as approved by the Engineer.

13
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Use Roadway Standard 1101.02 Sheet 3 of 7 and 4, 6 and 7 if needed, and remove portable
concrete barrier in the westbound lane. Stockpile the Portable Concrete Barrier at storage area
Mile Marker 6. Simultaneously replace Portable Concrete Barrier with drums to keep inside
westbound and eastbound lane closed until the damaged median barrier is repaired in STEP 3.

STEP 3:

Repair any damaged median barrier while traffic is in a one lane-one way pattern in each
direction. Once the median barrier is repaired, I-40 eastbound and westbound traffic may be
opened to existing multilane pattern and temporary lane closure traffic control devices removed.

STEP 4:
Use Roadway Standard 1101.02 Sheet 3 of 7 and 4, 6 and 7 if needed, and close outside lane of
eastbound I-40 and install rock buttresses and remove access roads.

STEP 5:
Use Roadway Standard Drawings 1101.02 Sheets 3, 4, 6 and 7 of 7 and apply final pavement
markings and markers for westbound and eastbound 1-40.

STEP 6:
Once construction is complete remove all traffic control devices and place traffic in existing
pattern.

SAFETY INDEX RATING: 6-18-02
Revise the 2002 Standard Specifications as follows:
Page 1-10, Article 102-2
Before the last paragraph on this page, add the following paragraph:
"All subcontractors performing work for the Department shall have received a passing grade on
the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.
Subcontractors can request the Safety Index Rating form from the State Contractual Services
Engineer."

SP1G14
NO MAJOR CONTRACT ITEMS: 2-19-02
None of the items included in this contract will be major items. (See Articles 101-54 and 104-5
of the Standard Specifications).

SP1G31
NO SPECIALTY ITEMS: 7-1-95
None of the items included in this contract will be specialty items (See Article 108-6 of the

Standard Specifications).
SP1G34

14



Contract C201320 e 14 Haywood County

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT 9-18-01
CERTIFICATION:

The Bidder's attention is directed to the various sheets in the proposal form which are to be
signed by the Bidder. A list of these sheets is shown below. The signature sheets are located
behind the item sheets in the proposal form. The bid bond is inserted in the proposal form.

1. Applicable Signature Sheets: 1, 2, 3, 4, 5, or 6 (Bid)
2.  Bid Bond (Proposal Insert)

The Bidder shall certify his and to the best of his knowledge all subcontractors, material
suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary
exclusion, or determination of ineligibility by any federal agency, in accordance with the
"Debarment Certification" located behind the signature sheets in the proposal forms. Execution
of the bid signature sheets in conjunction with any applicable statements concerning exceptions,
when such statements have been made on the "Debarment Certification", constitutes the Bidders
certification of "status" under penalty of perjury under the laws of the United States.

D1G17

SUBMISSION OF BIDS: 6-16-92

The Bidder's attention is directed that each Bidder's Bid shall comply with the following
requirements in order for that bid to be responsive and considered for award.

1.  The Bidder shall be prequalified with the Department prior to submitting a bid.

2. The Bidder shall deliver the bid to the place indicated in the Specifications and prior to the
time indicated in the proposal form.

3. The bid documents shall be signed by an authorized employee of the Bidder.

4.  The bid shall be accompanied by bid surety in the form of a bid bond or bid deposit.

5.  If Disadvantaged Business Enterprises (DBE) goals are established for this contract, the
bidder shall complete the form Listing of DBE Subcontractors contained elsewhere in this

proposal in accordance with the Project Special Provision entitled Disadvantaged Business
Enterprises.

In addition to the above requirements, failure to comply with any of the requirements of
Articles 102-8, 102-9, 102-10 or 102-11 of the specifications may result in a bid being
rejected.

D1G18
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DISADVANTAGED BUSINESS ENTERPRISE 01-18-00x

Haywood County

POLICY

It is the policy of the North Carolina Department of Transportation that Disadvantaged
Business Enterprises shall have the opportunity to participate in the performance of contracts
financed in whole or in part by Federal Funds in order to create a level playing field.

The Contractor is also encouraged to give every opportunity to allow DBE
participation in Supplemental Agreements.

OBLIGATION

The contractor, subcontractor, and sub-recipient shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The contractor shall carry
our applicable requirements of 49 CFR 26 in the award and administration of federally assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy, as the
Department deems necessary.

GOALS

Even though specific DBE goals have not been established for this project the Contractor
shall report the utilization of DBE’s during the construction of the project as follows:

COUNTING DBE PARTICIPATION:

€)) If a firm is determined to be an eligible DBE firm and certified by the Department, the
total dollar value of the participation by the DBE will be counted. The total dollar value
of participation by a certified DBE will be based upon the value of work actually
performed by the DBE and the actual payments to DBE firms by the contractor.

) When a DBE performs as a participant in a joint venture, the contractor may count a
portion of the total value of participation with the DBE in the joint venture, that portion
of the total dollar value being a distinct clearly defined portion of work that the DBE
performs with its forces.

(3) (a) The Contractor may count only expenditures to DBEs that perform a commercially useful
function in the work of a contract. A DBE is considered to perform a commercially
useful function when it is responsible for execution of a distinct element of the work of a
contract and carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To determine whether a DBE is performing a
commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and other relevant factors.
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(b) Consistent with normal industry practices, a DBE may enter into subcontracts. Work that

(©

a DBE subcontracts to another DBE firm may be counted. Work that a DBE subcontracts
to a non-DBE firm does not count. If a DBE Contractor or Subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on the

- basis of normal industry practices, the DBE shall be presumed not to be performing a

commercially useful function. The Departments decision on the rebuttal of this
presumption is subject to review by the Federal Highway Administration but is not
administratively appealable to USDOT.

The following factors will be used to determine if a DBE trucking, firm is performing a
commercially useful function.

(1)  The DBE firm must be responsible for the management and supervision of entire
trucking operation

(2)  The DBE must itself own and operate at least one fully licensed, insured and
operational truck

(3)  The DBE will receive full credit for all trucks that he owns, insures, operates, and
for which he employs drivers

(4)  The DBE will receive full credit for all trucks leased from a certified DBE firm

(5)  The DBE will only receive credit for the fees or commission for trucks leased
from a non-DBE firm

(6)  Others may use trucks during the term of the lease so long as the lease gives
priority to the DBE for the use of the truck(s).

The DBE may present evidence to rebut this presumption to the Department for
commercially useful functions.

A Contractor may count toward its DBE goal 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from DBE regular dealer and
100 percent of such expenditures to a DBE manufacturer.

(@ For purposes of this provision, a manufacturer is a firm that operates or maintains
a factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

(b)  For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or
supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. To be a regular
dealer, the firm must engage in, as its principal business and in its own name, the
purchase and sale of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone, and petroleum products need not keep such
products in stock, if it owns or operates distribution equipment. Brokers and
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packagers shall not be regarded as manufacturers or regular dealers within the
meaning of this section.

(5) A contractor may count toward its DBE goal the following expenditures to
DBE firms that are not manufacturers or regular dealers:

(a) The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, toward DBE goal, provided the fees or commissions are
determined to be reasonable and not excessive as compared with fees and
commissions customarily allowed for similar services.

(b) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), toward DBE goals, provided the fees are not from a manufacturer or
regular dealer and provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

REPORTS

All requests for subcontracts involving DBE subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the DBE subcontractor attesting to the
agreed upon unit prices and extensions for the affected contract items. This document shall be
on the Department's Form RS-1-D, or in lieu of using the Departments Form, copies of the actual
executed agreement between the Prime Contractor and the DBE subcontractor may be submitted.
In any event, the Department reserves the right to require copies of actual subcontract
agreements involving DBE Subcontractors.

The RS-1-D certification forms may be obtained from the Departments Resident Engineer.
These certifications shall be considered a part of the project records, and consequently will be
subject to penalties under Federal Law associated with falsifications of records related to

projects.

REPORTING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

When payments are made to Disadvantaged Business Enterprise firms, including material
suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor) shall
provide the Engineer with an accounting of said payments. This accounting shall be furnished
the Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in (1) withholding of money due in the next partial pay
estimate; or (2) removal of an approved Contractor from the prequalified bidders list or the
removal of other entities from the approved subcontractors list. The accounting shall list for
each payment made to a Disadvantaged Business Enterprise firm the following:
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DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

DBE Certification Basis, e.g., Woman Owned, Native American, African American, etc.

Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is
correct. A copy of an acceptable report may be obtained from the Engineer.

SP1G64

RETAINAGE AND PROMPT PAYMENT: 1-01-02

Retainage:

The Department will not deduct and hold any retainage from the Prime Contractor on this
project.

The 2002 Standard Specifications shall be revised as follows:
Sub-Article 109-4(A), pages 1-69 and 1-70

Delete the second, third, fourth, and fifth paragraphs of this subarticle.
Insert the following:

"The Department will withhold an amount sufficient to cover anticipated liquidated damages, as
determined by the Engineer."

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make a subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment
and performance bond for their portion of the work. If any retainage is held on subcontractors,
all retainage shall be released within seven calendar days of satisfactory completion of all work.
For the purpose of release of retainage, satisfactory completion is defined as completion of all
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physical elements and corresponding documentation as defined in the contract, as well as
agreement between the parties as to the final quantities for all work performed in the subcontract.
The Department will provide internal controls to expedite the determination and processing of
the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

SP1G73

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 03-21-90

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose
accordingly.

SP1G85

DOMESTIC STEEL AND IRON PRODUCTS: 7-1-95

All steel and iron products which are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may be
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used provided the combined project cost of the bid items involved does not exceed one-tenth of
one percent (0.1 percent) of the total amount bid for the entire project or $2,500.00, whichever is
greater. This minimal amount of foreign produced steel and iron products permitted for use by
this Special Provision is not applicable to fasteners. Domestically produced fasteners are
required for this project.

All steel and iron products furnished as "domestic products” shall be melted, cast, formed,
shaped, drawn, extruded, forged, fabricated, produced, or otherwise processed and manufactured
in the United States. Raw materials including pig iron and processed pelletized and reduced iron
ore used in manufacturing "domestic" steel products may be imported; however, all
manufacturing processes to produce the products, including coatings, must occur in the United
States.

Before each steel or iron product is incorporated into this project or included for partial payment
on a monthly estimate, the Contractor shall furnish the Resident Engineer a notarized
certification certifying that the product conforms to the above requirements of this Special
Provision. The Resident Engineer will forward a copy of each certification to the Materials and
Tests Unit.

Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be
permanently incorporated into this project shall contain in bold print a statement advising the
supplier that all manufacturing processes to produce the steel or iron shall have occurred in the
United States. The Contractor and all affected subcontractors shall maintain a separate file for
steel products permanently incorporated into this project so that verification of the Contractor's
efforts to purchase "domestic" steel and iron products can readily be verified by an authorized
representative of the Department or the Federal Highway Administration.

SP1G97

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 11-22-94

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such
activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SP1G100
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SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS: 12-15-98

The Contractor’s attention is directed to the Standard Special Provisions entitled “Required
Contract Provisions - Federal-Aid Construction Contracts” contained elsewhere in this proposal.

This project is located on the National Highway System. If the final construction cost of
this project equals or exceeds One Million Dollars, the Contractor must submit federal form
FHWA-47.

SP1G106
COMPENSATION AND RECORD KEEPING 03-16-04
Revise the 2002 Standard Specifications as follows:
104-8 Compensation and Record Keeping
Change Atrticle (A), subarticle 1. with the following:
In line 3 and line 6, change $15,000.00 to $25, 000.00.

SP1G110
CONTRACTOR BORROW SOURCE 10-19-04

Revise the 2002 Standard Specifications as follows:
Page 2-17, Article 230-4(C) Contractor Furnished Sources, add the following;

If the Contractor proposes a borrow source, the environmental assessment shall include wetland
and stream delineation extending 400 feet beyond the proposed borrow source limits.

1. If wetlands or streams are present within 400 feet of the borrow source and the contractor
proposes to dewater:

a. Submit a hydrologic analysis (Skaggs Method) to determine if lateral effects will
permanently impact or cause degradation to wetlands or streams. The analysis
shall be performed by an environmental or hydraulics engineer with expertise in
this discipline and shall consist of, but not be limited to:

Hydric soil type

Average profile depth to restrictive soil layer

Average hydraulic conductivity or permeability
Average drainable porosity or available water capacity
Required buffer width, including safety factor
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b. Attach a conservation easement specifying that the completed pit impoundment,
shall not be drained, ditched, used for irrigation, or any other manner that would
degrade wetlands and streams.

C. Provide copy of recorded conservation easement to Engineer prior to
commencement of any work on proposed pit.

2. If wetlands or streams are not present within 400 feet, no additional documentation will
be required.

During Department review of the proposed borrow area, the hydrologic analysis will be
submitted to the U. S. Army Corps of Engineers for evaluation.

Obtain copy of Skaggs Method for Determining Lateral Effects of a Borrow Pit on Adjacent
Wetlands from Roadside Environmental Unit web site:
http://www.doh.dot.state.nc.us/operations/dp_chief eng/roadside/fieldops/

Copies may also be obtained from Room 558, Transportation Building, 1 S. Wilmington Street,
Raleigh, NC 27601.

SP1G111
SUBSURFACE INFORMATION: 7-1-95
Subsurface information is available on the roadway portion of this project only.
SP1G115
PLANT AND PEST QUARANTINES: ‘ 03-18-03

(IMPORTED FIRE ANT, GYPSY MOTH,
WITCHWEED, AND OTHER NOXIOUS WEEDS)

Within quarantined area:
This project may be within a county regulated for plant and/or pests. If the project or any part of

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county:

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.
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Regulated Articles Include:
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or

with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

e A aladl

SP1G130
SAFETY VESTS: 6-19-01
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and
their personnel must wear an OSHA approved reflective vest or outer garment at all times while
on the project.

SP1G139

DIRECTOR OF CONSTRUCTION IN LIEU OF CHIEF ENGINEER 03-16-04
Revise the 2002 Standard Specifications as follows:
Wherever the term Chief Engineer or Chief Engineer of Operations occurs in the Specifications,
the actions and responsibilities referred to will be performed by the Director of Construction,
Division of Highways, North Carolina Department of Transportation, acting directly or through
his duly authorized representative.
Revision to Definitions of Terms
Page 1-4, Article 101-35
101-35 ENGINEER
The Chief Engineer of Operations, and/or Director of Construction, Division of Highways, North

Carolina, Department of Transportation, acting directly or through their duly authorized
representative.

SP1G143
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TWELVE MONTH GUARANTEE: 07-15-03

A. The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for negligence
on the part of the Department, and/or for use in excess of the design.

B. Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by the
Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision shall not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

SP1G145
OUTSOURCING OUTSIDE THE USA 09-21-04
All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The Secretary of Transportation shall approve exceptions to this provision in writing.
SP1G150
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DISQUALIFICATION OF BIDDERS 11-16-04

The 2002 Standard Specifications are revised as follows:
Page 1-17 Article 102-16, replace No.12 with the following:

12.  Failure to submit the documents required by Article 109-10 within 60 days after request
by the Engineer.

Page 1-18 Article 102-16, add the following after Number 15.

16.  False information submitted on any application, statement, certification, report, records
and/or reproduction.

Conviction of any employee of company, of any applicable state or federal law, may be
fully imputed to the business firm with which he is or was associated or by whom he was
employed or with the knowledge or approval of the business firm or thereafter ratified by
it.

17.  Being debarred from performing work with other city, state, and federal agencies.

18.  Failure to perform guaranty work within the terms of the contract.
SP1G155

26



Contract C201320 o Haywood County

PROJECT SPECIAL PROVISIONS
Roadway 07-20-04

LS1RO1

UNREINFORCED CONCRETE 10-14-04

Description

Furnish and place 9 Unreinforced Concrete behind the proposed single faced concrete barrier as
shown in the plans and as directed.

Materials

Concrete shall be in accordance with the applicable requirements of Section 825 except that no
reinforcement will be required.

Method of Measurement

The quantity of “Unreinforced Concrete” to be paid for will be the actual number of square yards
. of concrete measured along the surface of the completed and accepted work.

Basis of Payment

The quantity of “Unreinforced Concrete” measured as provided above will be paid for at the
contract unit price per square yard for “Unreinforced Concrete”.

Payment will be made under:

Pay Item Pay Unit
Unreinforced Concrete Square Yard
BORROW EXCAVATION: 2-19-02

Revise the 2002 Standard Specifications as follows:

Page 2-20, Article 230-6

After the first paragraph, insert the following paragraph:

"No direct payment will be made for the work of Evaluation of Potential Wetlands and
Endangered Species as outlined above. Payment at the contract unit price for the pay item
"Borrow Excavation' or 'Grading - Lump Sum' will be considered full compensation for this

work.'
SP2R37
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SHOULDER AND FILL SLOPE MATERIAL: 5-21-02

General:

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the Standard Specifications except as
follows:

Construct the top 6 inches (150-mm) of shoulder and fill slopes with soils capable of
supporting vegetation.

Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches (50 mm) or larger in diameter. All soil is
subject to test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.
Compensation:

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of "Borrow Excavation" or "Shoulder Borrow". If there is no pay item for
"Borrow" or "Shoulder Excavation"” in the contract, this work will be considered incidental to
"Unclassified Excavation". Stockpile the excavated material in a manner to facilitate
measurement by the Engineer. Fill the void created by the excavation of the shoulder and fill
slope material with suitable material. Payment for material used from the stockpile will be made
at the contract unit price for "Borrow Excavation" or "Shoulder Borrow". If there is no pay item
for "Borrow Excavation" or "Shoulder Borrow", then the material will be paid for at the contract
unit price for "Unclassified Excavation". The material used to fill the void created by the
excavation of the shoulder and fill slope material will be made at the contract unit price for
"Unclassified Excavation", "Borrow Excavation", or "Shoulder Borrow", depending on the
source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and
grubbing operations that is placed directly on shoulders or slope areas, will not be measured
separately for payment, as payment for the work requiring the excavation will be considered
adequate compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for "Borrow Excavation" or
"Shoulder Borrow".

When shoulder material is obtained from borrow sources or from stockpiled material,
payment for the work of shoulder construction will be made at the contract unit price per cubic
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yard (cubic meter) for "Borrow Excavation" or "Shoulder Borrow" in accordance with the

applicable provisions of Section 230 or Section 560 of the Standard Specifications.
SP2R50

ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE I 19.0D MODIFIED:

For the Asphalt Concrete Intermediate Course, Type 119.0D MODIFIED as specified in the
typical sections, utilize a mix design which meets the requirements of TABLE 6 10-1 and
Table 610-2 of the Standard Specifications, except that the percent passing the 2.36 mm sieve
shall be a minimum of 40% and the aggregate blend gradation will remain above the maximum
density line on larger sieves.

ASPHALT PAVEMENTS - SUPERPAVE 02-17-04

Revise the 2002 Standard Specifications as follows:

PRIME COAT

Page 6-2, Article 600-9

Delete the first paragraph under this Article and substitute the following:

The quantity of prime coat to be paid will be the number of gallons (liters) of prime coat material
that has been satisfactorily placed on the roadway. Each distributor load of prime coat material
delivered and utilized on the project will be measured.

ASPHALT TACK COAT

Page 6-4, Article 605-8

Insert the following after paragraph one in this Article:

Take necessary precautions to limit the tracking and/or accumulation of tack coat material on
either existing or newly constructed pavements. Excessive accumulation of tack may require
corrective measures.

FIELD VERIFICATION AND JOB MIX FORMULA ADJUSTMENTS

Page 6-7, Article 609-4

Delete the first paragraph under this Article and substitute the following:

Conduct field verification of the mix at each plant within 30 calendar days prior to initial
production of each mix design, when required by the Allowable Mix Adjustment Policy and

when directed as deemed necessary.

Page 6-8, Article 609-4
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Delete the first paragraph on this page and substitute the following:

Retain records of these calibrations and mix verification tests, including Superpave Gyratory
Compactor (SGC) printouts, at the QC laboratory. In addition, furnish copies, including SGC
printouts, to the Engineer for review and approval within one working day after beginning
production of the mix.

Page 6-8, Article 609-4

Add the following sentence to the end of the last paragraph in this Article:

Any mix produced that is not verified may be assessed a price reduction at the Engineer’s
discretion in addition to any reduction in pay due to mix and/or density deficiencies.

Quality control minimum sampling and testing schedule:
Page 6-9, Subarticle 609-5(C)1
Delete the second sentence in the second paragraph of this Article and substitute the following:

Retain the QC compacted volumetric test specimens for 5 calendar days, commencing the day
the specimens are prepared.

Page 6-9, Subarticle 609-5(C)2

At the bottom of this page, delete the sentence directly above the Accumulative Production
Increment and substitute the following:

Sample and test the completed mixture from each mix design at the following minimum
frequency during mix production:

Page 6-10, Subarticle 609-5(C)2
Revise Items B, C, D and E on this page as follows:

B. Gradation on Recovered Blended Aggregate from Mix Sample (AASHTO T 30
Modified) Grade on all sieves specified on JMF

C. Maximum Specific Gravity (AASHTO T 209 or ASTM D 2041), optional
(ASTM D 6857)

D. Bulk Specific Gravity of Compacted Specimens (AASHTO T166), optional
(ASTM D 6752), Average of 3 specimens at Ny gyrations (AASHTO T 312)

E. Air Voids (VIM) (AASHTO T 269), Average of 3 specimens at Nges gyrations

Page 6-11, Subarticle 609-5(C)2

At the top of this page, delete Item B.,” Reclaimed Asphalt Pavement...” and substitute the
following:
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B. Reclaimed Asphalt Pavement (RAP) Binder Content and Gradation (AASHTO T 308
Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or cold
feed system at beginning of production and weekly thereafter). Have RAP approved
for use in accordance with Article 1012-1(G). (Split Sample Required)

Page 6-11, Subarticle 609-5(C)2
Insert the following sampling and testing at the end of this Subarticle

F. Uncompacted Void Content of Fine Aggregate, AASHTO T 304, Method A (natural
sand only). Performed at Mix Design and when directed as deemed necessary. (Split
Sample Required)

G. Reclaimed Asphalt Shingle Material (RAS) Binder Content and Gradation (AASHTO
T 308 Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or
cold feed system at beginning of production and weekly thereafter). Have RAS
approved for use in accordance with Article 1012-1(F). (Split Sample Required)

CONTROL CHARTS
Page 6-11, Subarticle 609-5(C)3
Delete the second sentence of the first paragraph in this Subarticle and substitute the following:

Record all regularly scheduled random sample or directed sample full test series results for mix
incorporated into the project on control charts the same day the test results are obtained.

Page 6-12, Subarticle 609-5(C)3

Delete item 3 in the list below the second full paragraph on this page.
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CONTROL LIMITS
Page 6-12, Subarticle 609-5(C) 4

At the bottom of this page, delete the table and substitute the following:

CONTROL LIMITS
Mix Control Target Source Warning | Moving Average | Individual

Criteria Limit Limit Limit
2.36mm Sieve JMF +4.0 % +5.0 % +8.0 %
0.075mm Sieve JMF +1.5% +2.0 % +2.5%
Binder Content JMF +0.3 % +0.5 % +0.7 %
VTM @ Nges JMF +1.0 % +1.5% +2.0 %
VMA @ Nges Min. Spec. Limit -0.5% -0.8% -1.0%
Po.075/ Ppe Ratio Max. Spec. Limit 0.0 N/A +0.4%
%Gmm @ Nini Max. Spec. Limit N/A N/A +2.0%
TSR Min. Spec. Limit N/A N/A -15.0%

FIELD COMPACTION QUALITY CONTROL
Page 6-15, Subarticle 609-5(D)1

Delete the first and second sentences in the fourth paragraph on this page and substitute the
following:

Base and intermediate mix types (surface mixes not included) utilized for pavement widening of
less than 4.0 feet and all mix types used in tapers, irregular areas and intersections (excluding full
width travel lanes of uniform thickness), will not be subject to the sampling and testing
frequency specified above provided the pavement is compacted using approved equipment and
procedures. However, the Engineer may require occasional density sampling and testing to
evaluate the compaction process.

Page 6-16, Subarticle 609-5(D)1

Delete item number 2 at the top of this page. Item number 3 should be re-numbered as 2 after
the specified deletion.

LIMITED PRODUCTION PROCEDURE
Page 6-17, Subarticle 609-5(D) 5

Delete the first paragraph in this Subarticle and substitute the following:
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Proceed on limited production when, for the same mix type, one of the following items occur:

(1) Two consecutive failing lots, excluding lots representing an individual resurfacing
map or portion thereof.

(2)  Three consecutive failing lots, with each lot representing an individual resurfacing
map or portion thereof.

3 Two consecutive failing nuclear control strips.

Pavement within each construction category (New and Other), as defined in Article 610-13, and
pavement placed simultaneously by multiple paving crews will be evaluated independently for
limited production purposes.

Delete the first sentence in the last paragraph in this Subarticle and substitute the following:

If the Contractor does not operate by the limited production procedures as specified above, the
two consecutive failing density lots, three consecutive failing lots with each lot representing an
individual resurfacing map or portion thereof, or two consecutive failing nuclear control strips,
whichever is applicable, and all mix produced thereafter will be considered unacceptable.

DOCUMENTATION (RECORDS)
Page 6-18, Subarticle 609-5(E)

Delete the third and fourth sentence in the first full paragraph on this page and substitute the
following:

Maintain all QC records, forms and equipment calibrations for a minimum of 3 years from their
completion date.

Delete the second full paragraph on this page and substitute the following:

Falsification of test results, documentation of observations, records of inspection, adjustments to
the process, discarding of samples and/or test results, or any other deliberate misrepresentation of
the facts will result in the revocation of the applicable person’s QMS certification. The Engineer
will determine acceptability of the mix and/or pavement represented by the falsified results or
documentation. If the mix and/or pavement in question is determined to be acceptable, the
Engineer may allow the mix to remain in place at no pay for the mix, asphalt binder and other
mix components. If the mix and/or pavement represented by the falsified results is determined
not to be acceptable, remove and replace with mix, which complies with the Specifications.
Payment will be made for the actual quantities of materials required to replace the falsified
quantities, not to exceed the original amounts.

QUALITY ASSURANCE
Page 6-18, Article 609-6

In Item 5 under Plant Mix Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency”.
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In the first sentence within the paragraph below Plant Mix Quality Assurance, delete the words
“of mix”.

In Item 1 under Density Quality Assurance, delete the wording at the end of the sentence “at a
frequency equal to or greater than 10% of the frequency required of the Contractor”.

Page 6-19, Article 609-6

In Item 4 under Density Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency.”

Insert the following after Item 4 under Density Quality Assurance:

6. By periodically directing the recalculation of random numbers for the Quality Control
core or nuclear density test locations. The original QC test locations may be tested by
QA and evaluated as verification tests.
LIMITS OF PRECISION
Page 6-19, Article 609-6

In the limits of precision table, delete the last three rows and substitute the following:

QA retest of prepared QC Gyratory Compacted

Volumetric Specimens +0.015

Retest of QC Core Sample + 1.2% (% Compaction)
Comparison of QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample * 2.0% (% Compaction)
Nuclear Comparison of QC Test + 2.0% (% Compaction)
QA Nuclear Verification Test + 2.0% (% Compaction)

ASPHALT CONCRETE PLANT MIX PAVEMENTS — DESCRIPTION
Page 6-20, Article 610-1
Insert the following after the last paragraph in this Article:

A high frequency of asphalt plant mix, density, or mix and density deficiencies occurring over an
extended duration of time may result in future asphalt, which is represented by mix and/or
density test results not in compliance with minimum specification requirements, being excluded
from acceptance at an adjusted contract unit price in accordance with Article 105-3. This
acceptance process may apply to all asphalt produced and /or placed and may continue until the
Engineer determines a history of quality asphalt production and placement is reestablished.
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MATERIALS
Page 6-21, Article 610-2

Delete reference of Anti-strip additive (chemical) to Article 1020-2 and substitute
Article 1020-8.

COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX FORMULA)
Page 6-21, Subarticle 610-3(A)
At the end of the second paragraph under this Subarticle, add the following sentence:

In addition, submit Superpave gyratory compactor printouts for all specimens compacted at Nges
and Npax during the mix design process.

Insert the following paragraph after the second paragraph under this Subarticle:

For the final surface layer of the specified mix type, use a mix design with an aggregate blend
gradation above the maximum density line on the 2.36 mm and larger sieves.

Insert the following at the end of the third paragraph under this Article:

When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 20
percent of the total binder in the completed mix, the virgin binder PG grade must be one grade
below (both high and low temperature grade) the binder grade specified in Table 610-2 for the
mix type. '

Delete the fourth paragraph in this Subarticle and substitute the following:

For Type S 12.5D mixes, the maximum percentage of reclaimed asphalt material is limited to
15% and must be produced using virgin asphalt binder grade PG 76-22. For all other recycled
mix types, when the percentage of RAP is 15 percent or less of the total mixture, the virgin
binder PG grade must be as specified in Table 610-2 for the specified mix type. When the
percentage of RAP is greater than 15 but not more than 25 percent of the total mixture, the virgin
binder PG grade must be one grade below (both high and low temperature grade) the specified
grade for the mix type. When the percentage of RAP is greater than 25 percent of the total
mixture, the Engineer will establish and approve the asphalt binder grade.

Page 6-22, Subarticle 610-3(A)
Insert the following sentence at the end of the Item 4:

If natural sand is utilized in the proposed mix design, determine and report the Uncompacted
Void Content of the natural sand in accordance with AASHTO T-304, Method A.

Page 6-23, Subarticle 610-3(A)
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Under the quantities of mix components insert the following sentence:

Haywood County

When requested by the Engineer, submit to the Department’s Materials and Tests Unit, in
Raleigh, six (6) Superpave Gyratory Compactor specimens compacted to a height of 75 mm and
to a void content (VITM) of 4.0% +/- 0.5% for performance rut testing with the Asphalt
Pavement Analyzer.

JOB MIX FORMULA

Page 6-24, Subarticle 610-3(C)

Delete Table 610-1 and associated notes. Substitute the following:

TABLE 610-1
SUPERPAVE AGGREGATE GRADATION DESIGN CRITERIA

T

Standard Percent Passing Criteria (Control Points)
Sieves Mix Type (Nominal Maximum Aggregate Size)
4.75 mm (a) 9.5 mm (c¢) 125mm (¢) | 19.0 mm 25.0 mm 37.5 mm

(mm) Min. | Max. | Min. Max. | Min. | Max. | Min. | Max. | Min. | Max. | Min. | Max.
50.0 100.0
37.5 100.0| 90.0 1 100.0
25.0 100.0| 90.0 |100.0 90.0
19.0 100.0; 90.0 1 100.0 90.0
12.5 100.0 | 90.0 {100.0 90.0
9.5 100.0 90.0 | 100.0 90.0

4.75 90.0 1100.0 90.0

2.36 65.0 1 90.0 132.0(b){67.0(b)| 28.0 | 58.0 | 23.0 | 49.0 | 19.0 | 45.0 | 15.0 | 41.0
1.18

0.600

0.300

0.150

0.075 4.0 8;O 4.0 8.0 40 | 80 | 30 | 80 | 3.0 | 70 | 3.0

%

|

f

i

i

|

|

|

6.0

manufactured material from the crushing of stone.

(b) For Type SF 9.5A, the percent passing the 2.36mm sieve shall be a minimum of 60%
and a maximum of 70%.

(c) For the final surface layer of the specified mix type, use a mix design with an
aggregate blend gradation above the maximum density line on the 2.36 mm and larger

sieves.
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Page 6-25, Subarticle 610-3(C),

36

Haywood County

Delete Table 610-2 and associated notes. Substitute the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
Design | Binder | Compaction Levels Volumetric Properties (c)
Mix | ESALs | PG | l
Type | millions| Grade No. Gyrations @ VMA | VIM VFA %Gmm
® (a) (b) Nini | Nees | Nmax (% Min., % Min. - | @ Nini
Max.
S-4.75A <0.3 | 64-22 6 50 75 20.0 |7.0-15.0
SF-9.5A <0.3 | 64-22 6 50 75 16.0 13.0-50; 70-80 | <91.5
S-95B | 03-3 | 64-22 7 75 115 | 15.0 [3.0-50] 65-80 | <90.5
S-9.5C 3-30 | 70-22 8 100 | 160 | 150 [3.0-5.0| 65-76 | <90.0
S-12.5C |} 3-30 | 70-22 8 100 | 160 | 140 [3.0-50] 65-75 | <90.0
S-12.5D >30 | 76-22 9 125 | 205 | 140 (3.0-50] 65-75 | <£90.0
I-19.0B <3 | 64-22 7 75 115 | 13.0 {3.0-50| 65-78 | <90.5
[-19.0C | 3-30 | 64-22 8 100 | 160 | 13.0 [3.0-5.0] 65-75 | <90.0
I-19.0D >30 | 70-22 9 125 | 205 130 13.0-50| 65-75 | £90.0
B-25.0B <3 | 64-22 7 75 115 | 12.0 13.0-50] 65-78 | <90.5
B-25.0C >3 | 64-22 8 100 | 160 | 12.0 13.0-5.0| 65-75 | <90.0
B-37.5C >3 | 64-22 8 100 | 160 | 11.0 }3.0-5.0] 63-75 | <£90.0
Design Parameter Design Criteria
All 1. %Gum @ Nmax | ! <98.0% (d)
Mix |2. Dust to Binder Ratio (Pg.75 / Pbe) 06-14
Types |3. Retained Tensile Strength (TSR) 85 % Min. (e)
(AASHTO T 283 Modified)
Notes: (a) Based on 20 year design traffic.
(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).
(¢) Volumetric Properties based on specimens compacted to Nges as modified by the
Department.
(d) Based on specimens compacted to Ny, at selected optimum asphalt content.
(¢) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0 and Type B 37.5 mixes is 80% minimum.
(f) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of

the Engineer

WEATHER, TEMPERATURE, AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES

Page 6-26, Article 610-4, Table 610-3

Delete the title of Table 610-3 and substitute the following title:
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ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
In the first column, third row; delete reference to the ACSC Types S 9.5A and S 12.5B mix.

Add the following minimum placing temperatures for mix types S 4.75A and SF 9.5A.

Asphalt Concrete Mix Type Minimum Air Minimum Road
Temperature Surface Temperature
ACSC, Type S 4.75A, SF 9.5A 40°F (5°C) 50°F (10°C)
SPREADING AND FINISHING

Page 6-32, Article 610-8

Insert the following after the second sentence within the sixth paragraph in this Article,

Take necessary precautions during production, loading of trucks, transportation, truck exchanges
with paver, folding of the paver hopper wings, and conveying material in front of the screed to
prevent segregation of the asphalt mixtures.

Page 6-33, Article 610-8

At the end of the third full paragraph on this page, add the following sentence:

Waiver of the use of automatic screed controls does not relieve the Contractor of achieving plan
grades and cross-slopes.

DENSITY REQUIREMENTS
Page 6-34, Article 610-10,

Delete Table 610-4 and substitute the following table and associated notes:

Table 610-4
MINIMUM DENSITY REQUIREMENTS
MIX TYPE MINIMUM % of Gy
SUPERPAVE MIXES (Maximum Specific Gravity)
S 4.75A 85.0®P
SF 9.5A 90.0
S9.5X, S 12.5X,119.0X, 92.0
B 25.0X, B 37.5X

(a) All S 4.75A pavement will be accepted for density in accordance with Article 105-3

(b) Compaction to the above specified density will be required when the S 4.75 A mix is
applied at a rate of 100 Ibs/sy (55 kg/m?)
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Page 6-34, Article 610-10
Delete the second paragraph in this Article and substitute the following:

Compact base and intermediate mix types (surface mixes not included) utilized for pavement
widening of less than 4.0 feet (1.2 meters) and all mix types used in tapers, irregular areas and
intersections (excluding full width travel lanes of uniform thickness), using equipment and
procedures appropriate for the pavement area width and/or shape. Compaction with equipment
other than conventional steel drum rollers may be necessary to achieve adequate compaction.
Occasional density sampling and testing to evaluate the compaction process may be required.
Densities lower than that specified in Table 610-4 will be accepted, in accordance with Article
105-3, for the specific mix types and areas listed directly above.

SURFACE REQUIREMENTS AND ACCEPTANCE
Page 6-35, Article 610-12
Delete the first paragraph in this Article and substitute the following:

Construct pavements using quality paving practices as detailed herein. Construct the pavement
surface smooth and true to the plan grade and cross slope. Immediately correct any defective
areas with satisfactory material compacted to conform with the surrounding area. Pavement
imperfections resulting from unsatisfactory workmanship such as segregation, improper
longitudinal joint placement or alignment, non-uniform edge alignment and excessive pavement
repairs will be considered unsatisfactory and if allowed to remain in place will be accepted in
accordance with Article 105-3.

When directed due to unsatisfactory laydown or workmanship, operate under the limited
production procedures. Limited production for unsatisfactory laydown is defined as being
restricted to the production, placement, compaction, and final surface testing (if applicable) of a
sufficient quantity of mix necessary to construct only 2500 feet (750 meter) of pavement at the
laydown width.

Remain on limited production until such time as satisfactory laydown results are obtained or
until three consecutive 2500 foot (750 meter) sections have been attempted without achieving
satisfactory laydown results. If the Contractor fails to achieve satisfactory laydown results after
three consecutive 2500 foot (750 meter) sections have been attempted, cease production of that
mix type until such time as the cause of the unsatisfactory laydown results can be determined.
As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures.

Mix placed under the limited production procedures for unsatisfactory laydown or workmanship
will be evaluated for acceptance in accordance with Article 105-3.

DENSITY ACCEPTANCE
Page 6-36, Article 610-13
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Delete the second paragraph on this page and substitute the following:

The pavement will be accepted for density on a lot by lot basis. A lot will consist of one day’s
production of a given job mix formula on a contract. As an exception, separate lots will be
established when the one of the following occurs:

(6) Portions of pavement are placed in both “New” and “Other” construction
categories as defined below. A lot will be established for the portion of the
pavement in the “New” construction category and a separate lot for the portion of
pavement in the “Other” construction category.

(7) Pavement is placed on multiple resurfacing maps, unless otherwise approved prior
to paving. A lot will be established for each individual resurfacing map or portion
thereof.

(8) Pavement is placed simultaneously by multiple paving crews. A lot will be
established for the pavement placed by each paving crew.

(9) Pavement is placed in different layers. A lot will be established for each layer.
(10) Control strips are placed during limited production.
The Engineer will determine the final category and quantity of each lot for acceptance purposes.
Page 6-36, Article 610-13
Delete the first sentence in the third paragraph on this page and insert the following:

The “New” construction category will be defined as pavements of uniform thickness, exclusive
of irregular areas, meeting all three of the following criteria:

Delete the sixth paragraph in this Article and substitute the following:

A failing lot for density acceptance purposes is defined as a lot for which the average of all test
sections, and portions thereof, fails to meet the minimum specification requirement. If additional
density sampling and testing, beyond the minimum requirement, is performed and additional test
sections are thereby created, then all test results shall be included in the lot average. In addition,
any lot or portion of a lot that is obviously unacceptable will be rejected for use in the work.

Page 6-36, Article 610-13
Delete the last paragraph on this page and substitute the following:
Any density lot not meeting minimum density requirements detailed in Table 610-4 will be

evaluated for acceptance by the Engineer. If the lot is determined to be reasonably acceptable,
the mix will be paid at an adjusted contract price in accordance with Article 105-3. If the lot is
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determined not to be acceptable, the mix will be removed and replaced with mix meeting and
compacted to the requirement of these specifications.

BASIS OF PAYMENT, ASPHALT PAVEMENTS

Page 6-37, Article 610-16

Add the following to the second paragraph:

The quantity of hot mix asphalt pavement, measured as provided in Article 610-15, will be paid
for at the contract unit prices per ton (metric ton) for “Asphalt Concrete Surface Course,

Type S 4.75A, and SF 9.5A”.

Add the following to the payment item description:

Asphalt Concrete Surface Course, Type S 4.75A. ... vvvirnieiinrreeeeceene Ton (Metric Ton)
Asphalt Concrete Surface Course, Type SF 9.5A. ..o, Ton (Metric Ton)

Delete reference to the Asphalt Concrete Surface Course, Types S 9.5A and S 12.5B in both the
second paragraph and in the payment description.

ASPHALT BINDER FOR PLANT MIX - METHOD OF MEASUREMENT

Page 6-39, Article 620-4

Delete the first sentence of the second paragraph on this page and substitute the following:
Where recycled plant mix is being produced, the grade of asphalt binder to be paid for

will be the grade for the specified mix type as required in Table 610-2 unless otherwise
approved.

CONSTRUCTION REQUIREMENTS

Page 6-43, Article 650-5

Add the following paragraph after the first paragraph under this Article:

Do not place open-graded asphalt friction course between October 31 and April 1 of the next
year, unless otherwise approved. Place friction course, Type FC-1 mixes, only when the road
surface temperature is 50°F (10°C) or higher and the air temperature is 50°F (10°C) or higher.

The minimum air temperature for Type FC-1 Modified and FC-2 Modified mixes will be 60°F
(15°C).

AGGREGATES FOR ASPHALT PLANT MIXES

Page 10-34, Subarticle 1012-1(B)4
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Delete this Subarticle and substitute the following:

(4) Flat and Elongated Pieces:
Use coarse aggregate meeting the requirements of Table 1012-1 for flat and elongated pieces
when tested in accordance with ASTM D 4791 (Section 8.4) on the No. 4 (4.75 mm) sieve and
larger with a 5:1 aspect ratio (maximum to minimum) for all pavement types, except there is no

requirement for Types S 4.75A, SF 9.5A, and S 9.5B.

Page 10-35, Table 1012-1

Delete Table 1012-1 and substitute the following:

AGGREGATE CONSENSUS PROPERTIES®

Table 1012-1

Mix Type Course Fine Sand Flat &
Aggregate Aggregate Equivalent Elongated
Angularity" Angularity 5:1 Ratio
% Minimum % Minimum % Maximum
ASTM AASHTO AASHTO ASTM D 4791
D 5821 T 304 Method A T 176 Section 8.4
S4.75 A 40 40
SF9.5 A
S9.5B 75/ - 40 40 10
119.0B
B25.0B
S95C
S125C
119.0C 95/90 45 45 10
B25.0C
B37.5C
S125D
119.0D 100/100 45 50 10
OGAFC 100/100 N/A N/A 10

(a) Requirements apply to the course aggregate blend and/or fine aggregate blend

(b) 95/90 denotes that 95% of the course aggregate (+No.4 or + 4.75mm sieve)has
one fractured face and 90% has two or more fractured faces.

(c) Does not apply to Mix Types SF9.5 Aor S 9.5B
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Page 10-36, Subarticle 1012-1(C)1
Insert the following after the fourth paragraph on this page:

When natural sand is utilized in “C” or “D” level asphalt mixes, do not exceed the maximum
natural sand percentage in the mix design and/or production aggregate blend detailed in
Table 1012-1A.

Table 1012-1A

Uncompacted Void Content of Fine Maximum Percent Natural Sand
Aggregate AASHTO T 304 Method A Included in Mix Design and/or Production*
Less than 42.0 10
Equal to 42.0 to 44.9 15
Equal to 45.0 and greater 20

*Maximum percent natural sand may be exceeded with approval from Pavement
Construction Engineer upon satisfactory evaluation of pavement performance testing

FINE AGGREGATE ANGULARITY

Page 10-36, Subarticle 1012-1(C)6

Delete reference to AASHTO TP 33 Method A and substitute AASHTO T 304, Method A.
Page 10-37, Subarticle 1012-1(H)

Delete this Subarticle. It is a duplicate of Subarticle 1012-1(F) located on Page 10-36.
ASPHALT BINDER

Page 10-46, Article 1020-2

Delete the first paragraph under this Article and substitute the following:

Use Performance Graded Asphalt Binder meeting the requirements of AASHTO M 320. See
Article 610-3 for the specified grades. Submit a Quality Control Plan for asphalt binder
production in conformance with the requirements of AASHTO R 26 to the Materials and Tests

Unit.

SP6RO1
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 11-21-00g

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course, Type B 25.0 4.3%
Asphalt Concrete Intermediate Course, Type 1 19.0 4.7%
Asphalt Concrete Surface Course, Type S 4.75A 7.0%
Asphalt Concrete Surface Course, Type SF 9.5A 6.5%
Asphalt Concrete Surface Course, Type S 9.5 6.0%
Asphalt Concrete Surface Course, Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the Standard Specifications or Project Special Provisions.

SP6R15
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 11-21-00

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications as modified herein.

The base price index for asphalt binder for plant mix is $218.06 per ton (metric ton).
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on September 1, 2004.

SP6R25
GUARDRAIL POSTS AND OFFSET BLOCKS: 06-22-04
Revise the 2002 Standard Specifications as follows:
Page 10-69, Subarticle 1046-3
Delete this sub-article in its entirety and replace with the following:
1046-3 POSTS AND OFFSET BLOCKS.
(A) General:
The Contractor may at his option furnish either of the following types of steel guardrail posts.
Only one type of post will be permitted at any one continuous installation. Use structural steel

posts throughout the project, unless otherwise directed or detailed in the plans.

1. Steel W6 x 8.5 or W6 x 9.0 posts
2. Steel 4.5" x 6.0" "C" shape posts (C150 x 12.2 kg/m)
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The Contractor may at his option furnish either of the following types of treated timber posts if

specifically directed or detailed in the plans. Only one type of post will be permitted at any one

continuous installation.

1. Timber 6" x 8" (152 mm x 203 mm) posts.
2. Timber 8" x 8" (203 mm x 203 mm) posts.

(B)  Structural Steel Posts:

Fabricate steel posts for guardrail of the size and weight shown on the plans from structural steel
complying with the requirements of Section 1072. Metal from which C shape posts are
fabricated shall meet the requirements of ASTM A570 for any grade of steel, except that
mechanical requirements shall meet the requirements of ASTM A36. Punch or drill the holes for
connecting bolts. Burning will not be permitted. After fabrication, the posts shall be galvanized
in accordance with Section 1076.

(C) Treated Timber Posts:

Timber guardrail posts shall be of treated southern pine meeting the requirements of
Article 1082-2 and 1082-3.

Bore bolt holes to a driving fit for the bolts. A minus tolerance of 1 percent will be allowed in
the length of the post. Perform all framing and boring before the posts receive preservative
treatment.

(D)  Offset Blocks:

Provide 8-inch deep recycled plastic or composite offset blocks that have been approved for use
with the guardrail shown in the standard drawings and/or plans. Only one type of offset block
will be permitted at any one continuous installation. Prior to beginning the installation of
recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer
for approval.

Treated timber offset blocks with steel beam guardrail will not be allowed unless required by
Specifications, directed by the Engineer or detailed in the plans. Steel offset blocks with steel
beam guardrail will not be allowed.

Recycled plastic or composite offset blocks shall be made from no less than 50% recycled plastic
or composite, and shall meet the following minimum requirements:

o Specific Gravity: ......ccoeeermniininereneireeneee 0.950

e Compressive Strength in Lateral Direction: .............. 1600 psi (11 MPa)

e Maximum Water Absorption: .........cccoeevvircruenrucns 10% by weight

e Maximum Termite and Ant Infestation: ................... 10%

@  TESHNZ....cueeveeerrenicrieeicctienieste et Shall pass NCHRP Report 350,

Test Level 3 by CRASH TESTING

45



Contract C201320 a5 Haywood County
Revise the 2002 Standard Roadway Drawings as follows:

Sheet 4 of 6, Standard 862.03, delete the note and substitute the following:

Note: The midpost and offset block of the WTR section will require special bolt hole drilling in
the thrie beam offset block and line post.

SP8R57

GUARDRAIL ANCHOR UNITS, TYPE 350: 04-20-04

DESCRIPTION

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
the plans.

MATERIALS
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

ROAD SYSTEMS, INC.

3616 OLD HOWARD COUNTY AIRPORT
BIG SPRING, TEXAS 79720
TELEPHONE: (915) 263-2435

Prior to installation the Contractor shall submit to the Engineer:

1. FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications.

2. Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written

permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.
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CONSTRUCTION

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.

MEASUREMENT AND PAYMENT

Measurement and payment will be made in accordance with Articles 862.5 and 862-6 of the
Standard Specifications.

Payment will be made under:
Guardrail Anchor Units, TYPe 350 ....cccoeeeieeeeeeereeeeeceeeeeeseveee, Each

SP8R65
STREET SIGNS AND MARKERS AND ROUTE MARKERS: 7-1-95

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor will be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work will be considered incidental to other work being
paid for by the various items in the contract.

SP9RO1

AGGREGATE PRODUCTION: 11-20-01

Provide aggregate from a producer who utilizes the new Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
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with all requirements of the Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

SP10R05

FINE AGGREGATE: 11-19-02
Revise the 2002 Standard Specifications as follows:
Page 10-17, Table 1005-2
Make the following change to the table:
For Standard Size 2MS the following gradation change applies.

The minimum percent shown for material passing the No. 8 (2.36mm) sieve has been changed
from 84 to 80.

SP10R15
BORROW MATERIAL 02-17-04
Revise the 2002 Standard Specifications as follows:
Page 10-44
Section 1018-2 II (b) Delete the last sentence in its entirety.
SP10R17
DRUMS: 07-16-02

Revise the 2002 Standard Specifications as follows:

Page 10-195, Subarticle 1089-5(C)

Delete the first (1%) sentence of the first (1%) paragraph and insert the following:

“Provide a minimum of three orange and two white alternating horizontal circumferential stripes
covering the entire outside with each drum.”

SP11R05

PORTABLE CONCRETE BARRIER: 11-19-02

Portable Concrete Barrier used on this project must meet one of the following:
e NC Approved NCHRP 350 Portable Concrete Barrier (design can be found at

http://www.doh.dot.state.nc.us/preconstruct/traffic/congestion/TC/ or can be obtained by
calling the Traffic Control Section at (919) 250-4159)
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e Other NCHRP 350 Portable Concrete Barrier as approved by the Engineer and the Traffic
Control Section

e NC Approved NCHRP 230 Portable Concrete Barrier in Roadway Standard Drawing
1170.01 manufactured before October 1, 2002

SP11R10

PAVEMENT MARKING GENERAL REQUIREMENTS: 07-16-02

Revise the 2002 Standard Specifications as follows:
Page 12-10, Subarticle 1205-3(J)
Delete the first (1%) sentence of the first (1%) paragraph and insert the following:

“Have at least one member of every pavement marking crew working on a project certified
through the NCDOT Pavement Marking Technician Certification Process. For more information
contact the Traffic Control, Marking and Delineation Section of the North Carolina Department
of Transportation at 919-250-4151 or
http://www.doh.dot.state.nc.us/preconstruct/traffic/congestion/TC/”

SP12R01
REPLACE LENSES IN MARKERS: 10-14-04
The Contractor shall replace the lenses from the castings that are in place. Existing castings shall
be cleaned without removing them from the pavement. The castings shall be cleaned in
accordance with manufacturer’s recommendations prior to replacing the lenses. The old lenses
shall be replaced with new lenses, using adhesive required by the manufacturer.
Missing castings shall be replaced. Broken castings shall be removed and replaced. In both cases
the “slot” for the castings shall be properly prepared prior to installing the new casting. Removal
of broken castings and preparation of “slots” shall be considered incidental to the work of
replacing castings and no direct payment will be made.

Lenses

The Contractor’s attention is directed to the fact that Type III reflector lenses will be used. The
reflector types and colors are as listed below.

TYPE FACE A FACEB
Type 111 Crystal Red
Payment will be made under:

Pay Item Pay Unit
Replace Lenses in Markers Each
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GEOTECHNICAL ENGINEERING SCOPE OF WORK 10-12-04

1.0

2.0

GENERAL

The scope of work consists of developing an engineered retention system to safely re-
open all lanes of traffic to the traveling public on I-40 between Mile Marker 3 and 4. The
system will mitigate the 2 landslides on I-40 that have occurred as a result of the recent
hurricanes.

Construct the retention system to stabilize the roadway before beginning any work for the
toe scour protection.

The retention system and toe scour protection will be maintenance free.

The geotechnical firm should prepare geotechnical design recommendation reports for
use in designing embankments, slopes, buttresses, retaining walls, toe scour protection,
and temporary structures. The geotechnical firm should also determine if additional
subsurface information is required based upon the subsurface information provided by
NCDOT and the final roadway and structure designs. Perform any additional subsurface
investigation and laboratory testing in accordance with the current NCDOT Geotechnical
Unit Guidelines and Procedure Manual.

DESCRIPTION OF WORK

Design slopes, buttresses, retaining walls, toe scour protection, and temporary structures
in accordance with the current allowable strength design AASHTO Standard
Specifications for Highway Bridges, NCDOT Structure Design Manual, NCDOT
Roadway Design Manual and the Geotechnical Engineering Unit Roadway and Structure
Foundation Guidelines.

A. Slopes
Design all slopes to be maintenance free. Design all unreinforced fill slopes for a

slope of 2:1 (H:V) or flatter and a minimum stability factor of safety of 1.3.
Design all cut slopes for a slope of 1.5:1 (H:V) or flatter and a minimum stability
factor of safety of 1.5. Use limiting equilibrium methods, such as Modified
Bishop, Simplified Janbu, Spencer or any other generally accepted method for
slope stability analysis.

B. Buttresses
Design all buttresses to be maintenance free. Design all buttresses for a minimum
stability factor of safety of 1.3. Use limiting equilibrium methods, such as
Modified Bishop, Simplified Janbu, Spencer or any other generally accepted
method for slope stability analysis.

C. Retaining Walls
Design all permanent retaining walls to be maintenance free. Extensible
reinforcement is not allowed for any permanent retaining walls. Modular block
walls are not allowed for critical wall structures. Critical wall structures include
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walls supporting or adjacent to interstate highways, bridge abutments, wing walls
and walls over 18 feet (5.5 meters) in height.

The following list of retaining wall types are acceptable for consideration for
permanent applications:

- Gravity wall

- Cast-in-place cantilever wall

- Modular block wall

- Mechanically stabilized earth (MSE) wall

- Soldier pile cantilever wall with either a cast-in-place face or precast

panels
- Anchored tieback wall
- Soil nail wall

Design and construct permanent retaining walls, with the exception of gravity

walls and cast-in-place cantilever walls, in accordance with the applicable

NCDOT Project Special Provisions. For each retaining wall, with the exception

of gravity walls, submit a wall layout and design. The wall layout submittal

should include the following: ,

- Wall envelope with top of wall, bottom of wall, existing ground and finished
grade elevations at incremental stations.

- Wall alignment with stations and offsets.

- Typical sections showing top and bottom of wall, drainage, embedment,
slopes, barriers, fences, etc.

- Calculations for bearing capacity, global stability and settlement.

- Details of conflicts with utilities and drainage structures.

- Roadway plan sheets showing the wall (half size).

- Roadway cross sections showing the wall (half size).

- Traffic control plans showing the wall (half size).

Gravity walls must be designed and constructed in accordance with the NCDOT
Roadway Standard Drawings and the NCDOT 2002 Standard Specifications.
Gravity walls do not require any submittals. Cast-in-place cantilever walls must
be designed and constructed in accordance with the NCDOT 2002 Standard
Specifications.

Any slopes behind walls are required to be 2:1 (H:V) or flatter. Embed retaining
walls in accordance with FHWA Manual Demonstration Project 82 Reinforced
Soil Structures MSEW and RSS or a minimum of 2 feet (600 mm), whichever is
greater. The wall embedment depth is from the grade that intersects the front of
the wall (either finished grade or natural ground elevation) or 100 year scour
elevation, whichever is lower, to the top of the leveling pad.

Drainage over the top of retaining walls is not allowed. Sags in the top of walls
should be avoided. Direct runoff above and below walls away from walls, if
possible, or collect runoff at the walls and transmit it away. Curb and gutter or
cast-in-place single faced barrier with paving up to the wall is required when
runoff can not be directed away from the back or front of the wall. A paved
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3.0

4.0

concrete ditch with a minimum depth of 6 inches (150 mm) is required at the top
of walls when slopes steeper than 6:1 (H:V) intersect the back of walls.

Precast or cast-in-place coping is required for walls without a cast-in-place face
with the exception of when a barrier is integrated into the top of the wall. Extend
coping or cast-in-place face a minimum of 6 inches (150 mm) above where the
finished or existing grade intersects the back of the wall. Design concrete barriers
integrated into retaining walls for traffic impact in accordance with AASHTO. A
fence is required on top of the facing, coping or barrier or immediately behind the
wall if there is no slope behind the wall.

D. Toe Scour Protection
Design all toe scour protection to be maintenance free. Design a toe scour
protection system that is flexible, durable, impact and abrasion resistant and
maintenance free. Design the toe scour protection system to withstand, intact, a
sustained peak flow of 41,000 ft*/sec that is 20 feet in height above the stream
bed.

Design and construct the toe scour protection system in accordance with FHWA
Hydraulic Engineering Circular No. 11 Design of Rip Rap Revetment.

E. Temporary Structures
Design temporary retaining structures, which include earth retaining structures
and cofferdams, in accordance with Section 4 of the 1995 or current allowable
stress design AASHTO Guide Design Specifications for Bridge Temporary Works
and the NCDOT Temporary Shoring for Maintenance of Traffic Special
Provision. The only submittal required to use the standard sheeting design is the
“Standard Shoring Selection Form”.

Design and construct temporary retaining walls in accordance with the applicable
NCDOT Project Special Provision. For temporary retaining walls, do not place a
barrier within 5 feet (1.5 meters) of the face of the wall. If the barrier is between
5 and 9 feet (1.5 to 2.7 meters) from the face of the wall, anchor the barrier in
accordance with Roadway Standard Detail No. 11.70.01.

SUBMITTALS

Submit all slope, buttress, retaining wall, toe scour protection, and temporary structure
designs for review. Seal all design recommendation reports, plans, special provisions and
calculations by a registered professional engineer licensed in the state of North Carolina.

If temporary shoring is required to construct a retaining wall, submit the temporary
shoring design as part of the wall design submittal. A review time of 3 business days is
required for each submittal.

CONSTRUCTION REQUIREMENTS

All construction and materials must be in accordance with the NCDOT 2002 Standard
Specifications and current NCDOT Project Special Provisions. The Contractor is
responsible for investigating and proposing remedial measures for any construction
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problems related to foundations, retaining walls, subgrades, settlement, slopes, and
construction vibrations. The NCDOT Geotechnical Engineering Unit will review and
approve these proposals.

Do not allow vibratory compaction of fill within 100 feet (30 meters) of any existing
structure. Do not allow pile driving or subsurface drilling of foundations within 500 feet
(150 meters) of any existing structure. If these requirements can not be met or damage
occurs to any existing structure, employ the services of a qualified private engineering
firm experienced in the effects of construction induced vibrations on existing structures,
to do a study of the structure’s response to vibration. The purpose of this study is to set
vibration limits to avoid damage to the existing structure and provide modifications to
construction methods as necessary. Any existing structure is not intended to include
existing bridges unless they are historic or will remain in service upon completion of
construction. Existing bridges used for detours that will be taken out of service upon
completion of construction should be protected from vibration damage to the extent
necessary for the safety of the traveling public.

Geotechnical Engineering Unit
ROADWAY AND STRUCTURE FOUNDATION GUIDELINES

The geotechnical firm is responsible for (but not limited to) addressing the following items for
the roadway and structure foundation design of the project.

1.

Analyze the stability of embankments and utilize recognized geotechnical engineering
designs and construction methods to ensure embankment stability.

Determine the feasibility and recommend types of retaining walls or shoring for permanent
or temporary situations. Design all retaining walls in accordance with the current allowable
stress design AASHTO Standard Specifications for Highway Bridges and applicable FHWA
manuals.

. Analyze the stability of cut sections. Utilize recognized geotechnical engineering designs
and construction methods to ensure cut slope stability.

The geotechnical firm’s attention is directed to the latest design guide entitled Soils and
Foundations Workshop Manual, NHI Course No. 13212, Publication No. FHWA HI-88-009,
published by the FHWA.

TOE SCOUR PROTECTION October 12, 2004

1.0

GENERAL

Construct the Toe Scour Protection in accordance with Section 235 of the 2002 Standard
Specifications, the details shown on the plans, this provision, and as directed by the
Engineer. Schedule a preconstruction meeting with representatives of the Contractor,
Geotechnical Engineering Unit, and the Engineer.
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2.0

The Toe Scour Protection will be required at Stations 15+00 * to 21+75 £ -L-, and at
Stations 32+75 £ to 35+25 £ -L-, and other locations as directed by the Engineer.

Density requirements will not apply to the Toe Scour Protection construction, but
compact to the satisfaction of the Engineer.

CONSTRUCTION

Unless otherwise directed by the Engineer, construct the Toe Scour Protection with the
slopes as indicated on the plan detail. Grade the rock so that the smaller pieces are
uniformly distributed throughout the mass. The surface must be free of obstructions,
debris, and segregated pockets of small pieces or groups of large pieces, which could
cause large open voids within the rock mass.

Place Filter Fabric as detailed in the plans. Grade the surfaces that receive Filter Fabric to
lines and grades shown on the plans, unless otherwise directed by the Engineer. The
surface must be free of obstructions, debris, and large voids.

At the time of installation, the Filter Fabric will be rejected if it has defects, rips, holes,
flaws, deterioration, or damage incurred during manufacture, transportation or storage.

Lay the Filter Fabric smooth and free from tension, stress, folds, wrinkles, or creases.
Where a layer of Filter Fabric becomes discontinuous, such as at the end of a roll, a
minimum overlap of 12 inches is required with the upper fabric placed over the lower
fabric. Use wire staples as needed to hold the fabric in place until it is covered with fill
material. Do not operate equipment directly on the fabric. In the event fabric is
displaced or damaged, reposition or replace the fabric at no additional cost to the
Department.

Place the Rock Embankment Material in maximum 4-foot lifts.

Place a 9-inch thick layer of Rip Rap, Class A on top of each lift of the Toe Scour
Protection.

Place Select Material, Class VI (#57 stone backfill) on top of the final lift of Rip Rap,
Class A. Compact #57 stone backfill with at least four passes of an 8 - 10 ton (or
heavier) vibratory roller in the vibratory mode, or as directed by the Engineer.

Lay the Ring Nets smooth and free from folds, wrinkles, or creases. Where a layer of
Ring Nets becomes discontinuous, such as at the end of a roll, a minimum overlap of 12
inches is required with the upper Ring Net placed over the lower Ring Net. Stake as
needed to hold the ring nets in place until it is covered with fill material. Do not operate
equipment directly on the Ring Nets. In the event the Ring Nets are displaced or
damaged, reposition or replace the Ring Net at no additional cost to the Department.
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MATERIALS

A.

Rock Embankment Material

For the purposes of this provision Rock Embankment Material refers to clean,
non-degradable, durable, blasted rock material with a diameter of at least 2 feet
but not greater than 4 feet. The Contractor shall identify the material source for
approval by the Engineer before the preconstruction meeting. On-site material
meeting the 2 to 4 foot diameter criteria may be used. The rocks must have a
minimum density of 160 pounds per cubic foot and a minimum weight of 1200
pounds each.

Select Material, Class VI

The top 12 inches of the material on top of the Toe Scour Protection must be
Select Material, Class VI (#57 stone) meeting the requirements of Section 1016 of
the 2002 Standard Specifications.

Rip Rap, Class A

The top of each lift must be Rip Rap, Class A meeting the requirements of Section
1042 of the 2002 Standard Specifications.

Filter Fabric

For Filter Fabric use Type 2 Engineering Fabric meeting the requirements of
Section 1056 of the 2002 Standard Specifications. Furnish a Type 1 Certified
Mill Test Report, Type 2 Certified Mill Test Report, or Type 4 Certified Mill Test
Report for the fabric in accordance with Article 106-3; however, the material will
be subject to inspection, test, or rejection by the Engineer at any time.

Ring Net

Obtain Ring Net materials from:
Geobrugg North America, LLC
Geobrugg Protection Systems
551 W. Cordova, PMB 730
Santa Fe, New Mexico 87505
(505) 438-6161
www.us.geobrugg.com

The Ring Nets shall be ROCCO 12/3/300. The nets shall be made from
interlocking steel rings, each ring with a nominal diameter of 12 inches. Rings
shall be composed of steel wire coiled into a loop with 12 loops per ring. Three
steel clips shall be fastened around each ring to hold the ring together. Each ring
shall connect to the four adjoining rings by passing through them.
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The Ring Nets shall be manufactured and assembled in accordance with the
contract documents and plans and the manufacturer’s standards and requirements.

The wire shall be high tensile strength alloy steel wire with a nominal diameter of
0.118 inches and the minimum tensile strength of the wire shall be 256,000
pounds per square inch.

The wire shall be galvanized with Supercoating®, a 95% zinc / 5% aluminum
coating, and the minimum weight of the coating shall be 0.655 ounces per square
foot.

40 METHOD OF MEASUREMENT

A.

Rock Embankment Material

The quantity of Rock Embankment Material to be paid for will be the actual
number of tons, which has been incorporated into the completed and accepted
work. The material will be measured by weighing in trucks on certified platform
scales or other certified weighing devices or by methods approved by the
Engineer.

Select Material, Class VI

The quantity of Select Material, Class VI (#57 stone) to be paid for will be the
actual number of tons, which has been incorporated into the completed and
accepted work. The material will be measured by weighing in trucks on certified
platform scales or other certified weighing devices or by methods approved by the
Engineer.

Rip Rap, Class A

The quantity of Rip Rap, Class A to be paid for will be the actual number of tons,
which has been incorporated into the completed and accepted work. The material
will be measured by weighing in trucks on certified platform scales or other
certified weighing devices or by methods approved by the Engineer.

Filter Fabric
The quantity of Filter Fabric to be paid for will be the area in square yards,
measured along the surface of the ground, over which the fabric has been

acceptably placed. No separate measurement for payment will be made for the
overlapping of fabric.
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E.

Ring Net

The quantity of Ring Net to be paid for will be the area in square yards, measured
along the face of the Ring Net, over which the net has been acceptably placed. All
hardware required shall be incidental to the cost of the Ring Nets.

BASIS OF PAYMENT

A.

Rock Embankment Material

The quantity of Rock Embankment Material will be paid for at the contract unit
price per ton for “Rock Embankment Material.” Payment will be full
compensation for all work and materials covered by this provision, including but
not limited to furnishing, hauling, handling, placing, compacting, and maintaining
the select material.

Select Material, Class VI

The quantity of select material will be paid for at the contract unit price per ton
for “Select Material, Class VI.” Payment will be full compensation for all work
and materials covered by this provision, including but not limited to furnishing,
hauling, handling, placing, compacting, and maintaining the select material.

Rip Rap, Class A

The quantity of Rip Rap, Class A will be paid for at the contract unit price per ton
for “Rip Rap, Class A.” Payment will be full compensation for all work and
materials covered by this provision, including but not limited to furnishing,
hauling, handling, placing, compacting and maintaining the select material.

Filter Fabric

The quantity of Filter Fabric will be paid for at the contract unit price per square
yard of “Filter Fabric.” Payment will be full compensation for all work covered
by this provision, including but not limited to testing, furnishing, hauling, placing,
and overlapping the filter fabric.

Ring Net

The quantity of Ring Net will be paid for at the contract unit price per square yard
of “Ring Net.” Payment will be full compensation for all work covered by this
provision, including but not limited to testing, furnishing, hauling, placing, and
connecting the ring nets. All hardware required shall be incidental to the cost of
the Ring Nets.
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Payment will be made under

Rock Embankment Material...........o.ooeiieeieineiiiiieieneeneennnnns Tons

Select Material, Class VI.....o.oiiuiiniiniiiis i e iieeereinneenen, Tons

RipRap, Class A.......ouiniii e Tons

| 1S o 1 o) (T Square Yards

Ring Net.....ooooinii Square Yards
PERMANENT ANCHOR TIEBACK RETAINING WALL: 10-12-04

1.0 General:

2.0

The work under this section consists of design, plan preparation, furnishing materials, and
construction of proposed Permanent Tieback Retaining Wall No. 1 from Station 17+00.00
-L- to Station 22+25.00 -L-, and proposed Permanent Tieback Retaining Wall No. 2 from
Station 33+00.00 -L- to Station 35+00.00 -L- in accordance with the plans, these
specifications and in reasonably close conformity with the lines, grades, and dimensions
shown on the plans.

A permanent anchor tieback anchor retaining wall consists of soldier piles and timber

lagging supported by post-tensioned ground anchors with permanent precast concrete
facing.

Submit 8 copies of plans and calculations to the Engineér for review and approval and
allow 5 calendar days from the date they are received until they are returned by the
Engineer.

A pre-construction meeting must be held prior to the start of the work and must be
attended by representatives from the Prime Contractor, Wall Subcontractor, Resident
Engineer, Materials and Test Unit, and Geotechnical Engineering Unit to discuss
construction details and inspection of the wall construction. Review of all submittals must
be completed prior to scheduling the pre-construction meeting.

No value engineering construction proposal will be allowed.

Design Criteria:

Wall design must be in accordance with the criteria set forth in the AASHTO
Specifications for Highway Bridges and the FHWA Manual “Ground Anchors and
Anchored Systems Manual”, Publication No FHWA-IF-99-015.

Use the soil parameters shown on the plans to design the tieback wall.

Design all wall components for a 100-year design life.

Include calculations and details of the precast concrete facing in the design package.

Design a minimum 6 inch (150 mm) thick precast concrete facing to be constructed on a
minimum 6 inch (150 mm) thick by 12 inch (300 mm) wide unreinforced concrete
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3.0

leveling pad. Construct the concrete facing of the tieback retaining wall in accordance
with Section 825 of the Standard Specifications with an ordinary surface finish.

Embed the wall a minimum of 24 inches (600 mm) below the proposed finished grade in
front of the wall.

Install soldier piles a minimum of 5 feet (1.5 meters) into competent bedrock.
Install permanent tieback anchors through boulder fill into competent bedrock.

Provide plans containing sufficient information to lay out and construct the wall including
but not limited to the following:

1. Elevation views showing all proposed and existing ground lines and stations, soldier
piles, precast concrete facing panels, leveling pad elevations, construction joint
locations.

2. Plan views showing all horizontal layout information.

3. Section views showing in detail all wall components, the proximity of other structures,
proposed and existing ground lines, etc.

4. Sple.ciﬁc details of wall components.

5. Construction sequence.

Materials:

All materials are to be as specified or better, and as approved by the Engineer. Submit
requests for substitutions to the Engineer five days before intended installation.

A. Fabricate tieback tendons from single or multiple elements of the following:

1. Steel bars conforming to ASTM Designation A722, "Uncoated High-Strength
Steel Bars for Prestressed Concrete."

2. Seven-wire strand conforming to ASTM Designation A416/416M, "Uncoated
Seven-Wire Stress-Relieved Strand for Prestressed Concrete."

3. Compact seven-wire strands conforming to ASTM Designation A779,
"Uncoated Seven-Wire Compacted, Stress-Relieved Steel Strand for Prestressed
Concrete."

Submit to the Engineer mill test reports for each heat or lot of prestressing material
used to fabricate tendons.

B. Submit cement anchor grout mix design to the State Materials Engineer for
approval. Supply Portland Cement conforming to ASTM Specification C-150, Type
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I, II, or III, and potable water. Supply cement that is fresh, free from lumps or any
indication of hydration. Use admixtures that will impart low water content,
flowability and minimum bleeding in the cement grout only with the consent of the
Engineer. Do not use admixtures that contain chemicals that may have a harmful
effect on the prestressing steel or cement. If admixtures are to be used, submit to the
Engineer prior to using the admixture, the manufacturer's literature indicating the
type of admixture and the manufacturer's recommendations for mixing the
admixtures with grout. Expansive additives which cause air bubbles in the grout
will not be allowed. Use grouting equipment that includes a mixer capable of
producing a grout free of lumps and undispersed cement. Use a positive
displacement grout pump. Equip the pump with a pressure gauge to monitor grout
pressures at the nozzle, using a gauge capable of measuring pressures of at least 150
psi (1035 kPa), or twice the actual grout pressures used.

Size the grouting equipment to enable the tieback to be grouted in one continuous
operation. Use mixing and storage times that do not cause excessive temperature
build-up in the grout. Use a mixer capable of continuously agitating the grout.

C.  Use anchorage and hardware suitable for the type of anchor tendon used and capable
of developing 95% of the guaranteed specified minimum ultimate tensile strength of
the tendon when tested in the unbonded state without failure of the tendon. Supply
anchorage devices capable of holding the prestressing steel at a load producing a
stress of not less than 95% of the guaranteed specified minimum ultimate tensile
strength of the prestressing steel without exceeding anticipated set and without
failure of either the anchorage or the prestressing steel. Anchorages shall be capable
of lift-off, detensioning or retensioning a tendon at any time prior to grouting.

Fabricate the bearing plate from steel plate conforming to AASHTO M270 Grade
250 Specifications. Size the bearing plate so that the bending stress in the plate does
not exceed 0.75 times the yield strength of the steel at the tieback design load or
1.00 times the yield strength of the steel at the maximum tieback test load.

Provide polyvinyl chloride (PVC) trumpets made from Type I, Schedule 40, Grade
PVC 1120 pipe conforming to the requirements of ASTM D-1785. The plastic
material shall be resistant to aging by ultra-violet light.

Provide steel trumpets made from pipe or tube conforming to the requirements of
ASTM A-53 for pipe and ASTM A-500 for tubing.

Provide trumpets with an inside diameter equal to or larger than the hole in the
bearing plate furnished by the tendon supplier, and long enough to accommodate
movements of the structure during testing and stressing. For strand tendons, consult
the tendon supplier to determine the minimum length trumpet required to make a
transition from the diameter of the tendon in the unbonded length to the diameter of
the tendon at the anchorhead. Provided a watertight seal between the trumpet and the
unbonded length corrosion protection.
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If grout is used to fill the trumpet, then the seal is temporary and it acts as a grout
form. If corrosion inhibitor is used to fill the trumpet, then the seal is permanent and
it shall be fabricated from Buna-N-synthetic rubber or equal.

Furnish anchor nuts and plates for bars having complementary spherical shapes at
the contact areas.

Furnish anchorheads of either steel meeting the requirements of AASHTO M270
Grade 250, or cast ductile iron meeting the requirements of ASTM A-536 Grade
80-55-06.

D. Use corrosion inhibitor (grease) conforming to the following test requirements:

Chlorides 10 ppm max. by ASTM B-512
Nitrates 10 ppm max. by ASTM D-992
Sulfides 10 ppm max. by APHA 427D(15th ED)

The corrosion inhibitor (grease) must remain ductile and free from cracks and must
not become fluid over the anticipated range of temperatures encountered during
fabrication, transport, storage and while in service. The inhibitor must be
impervious to moisture and air, be a self-healing film and displace water. The
corrosion inhibitor must have a reserve alkalinity for long-term acid neutralization.

E. Epoxy Coating: Epoxy coating must be an electrostatically applied coating meeting
M-284 (ASTM A-775). Any required field patching must meet ASTM A-775 or
ASTM D-3196.

F.  Corrugated Tubes: The following corrugated tubes will be acceptable:

1. High density corrugated polyethylene (PE) tubing conforming to the
requirements of AASHTO M252-851.

2.  High density corrugated polypropylene (PP) tubing manufactured from
plastic classified as Type 1I-26500-D by ASTM D-2146. The minimum wall
thickness of the tubing shall be 0.04 inches (1.0 mm).

3. Corrugated polyvinyl chloride (PVC) tubes with a minimum wall thickness
of 0.04 inches (1.0 mm).

G. Heat Shrinkable Tube: Heat shrinkable tubing must have an outer heat shrinkable
polyethylene plastic internally coated with a thixotropic sealant. Recovered wall
thickness must be at least 0.04 inches (1.0 mm). Coating thickness must be at least
0.02 inches (0.50 mm).

H. Bondbreaker: Use any of the following bondbreakers:
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4.0

1. Bar Tieback Tendon: Low density polyethylene tubing, polypropylene tubing

or polyvinyl chloride tubing with a minimum wall thickness of 0.06 inches
(1.50 mm).

2. Strand Tieback Tendon: A polyethylene tube or a hot melt extruded.

polypropylene tube with a minimum wall thickness of 0.06 inches (1.50 mm).

Electrical Insulation: The electrical insulation must be a multipolymer plastic sheet

manufactured expressly for bearing purposes. Fabricate the electrical insulation
from a material that is: an electrical insulator; resistant to attack from cement; the
corrosion inhibitor, or the environment; nondetrimental to the prestressing steel;
prevents oxygen and moisture from coming in contact with the anchorage or
bearing plate; and is capable of withstanding atmospheric exposure and ultra-violet
light degradation if the anchorhead is to remain exposed to the atmosphere.

Steel members used as soldier piles must conform to the applicable sections of the
Standard Specifications. Steel piles must contain 0.2% minimum copper, and must
be ASTM Grade A36 or better. Stiffeners at the anchor location must be 0.75 inch
(19 mm) thick steel plates and must be ASTM Grade A36 or better and 0.2%
copper, or must be painted (including welds) with two coats of zinc-rich paint.

Concrete and reinforcing steel must conform to the applicable sections of the
Standard Specifications.

Concrete for coping must be Class A and conform to the applicable requirements
in sections 420 and 1000 of the Standard Specifications. Reinforcing Steel in
coping must conform to the applicable requirements in sections 425 and 1070 of
the Standard Specifications.

Filter fabric on the backside of the wall, used in conjunction with a granular
material or with a molded, polymeric core must conform to Section 1056-1 of the
Standard Specifications.

Drain pipes installed along the lower portions of the wall near the leveling pad or
footing must conform to Section 815 of the Standard Specifications.

Timber lagging must conform to the requirements of Section 1082-1 of the
Standard Specifications and Table 16 entitled Recommended Thickness of Wood
Lagging in Appendix C of the AASTHO “Construction Handbook for Bridge
Temporary Works” or page 82 of FHWA Ground Anchors Manual.

Class VI Select Material (#57 Stone) must conform to the requirements of Section
1005 and Section 1016 of the Standard Specifications.

Concrete Panels

Cast concrete face panels and apply the requirements of Sections 1000 and 1077 of the
Standard Specifications.
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A. Materials and Fabrication

Supply concrete for precast panels that attains the 28 day compressive strength as
required by the submitted tie back wall design and plans.

Provide materials and fabricate members in accordance with the requirements of
Division 10 of the Standard Specifications for Roads and Structures.

B. Miscellaneous

1.

Casting
Set all panel components in place in the forms to conform to the details on the
plans and accepted shop plans prior to casting. Cast the panels on a flat area with
the front face of the form at the bottom and the rear face at the top.

Concrete Finish
Provide an ordinary surface finish as defined by Subarticle 420-18(B) of the
Standard Specifications for the front face (exposed face of wall). Screed the rear
face of the panel to a uniform surface finish to eliminate open pockets of
aggregate and surface distortions in excess of 1/4 inch (6 mm).
Tolerances
Manufacture all units within the following tolerances:

4. All dimensions within 3/16 inch (5 mm).

b. Surface defects on formed surfaces are not to exceed 1/8 inch in 5 feet (3mm
in 1.5 m).

Marking

Clearly scribe the date of manufacture, the production lot number, and the
piece-mark on the rear face of each panel.

. Handling, Storage and Shipping

Handle, store and ship all units in such manner as to eliminate the danger of
discoloration, chipping, cracks, fractures and excessive bending stresses. Support
panels in storage on firm blocking. Store panels in a horizontal position and stack
no more than six high.
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5.0 Corrosion Protection:

A.

24
i
!
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General:

Prestressed anchors and the anchor head assembly must be doubly protected against
corrosion. The cement grout in the bond zone constitutes one protection system;
cement grout in the unbonded zone does not constitute a protection system.
Corrosion protection begins with the storage, fabrication, and handling of the tendon
components prior to insertion in the borehole. Proper care is required to avoid
prolonged exposure to the elements, and to avoid mechanical or physical damage
which would reduce or impair the future ability of the components to resist any
adverse conditions encountered during their service life.

Tendon Fabrication:

Fabricate tendons in accordance with approved details and free of dirt, detrimental
rust, or other deleterious substances. Install the plastic sheath at the fabrication shop
as a single piece without splices. Field installation of the plastic sheath shall not be
allowed. Prior to installation, handle and store tendons in such a manner as to avoid
corrosion and physical damage. Field repair damaged coatings with ultra-high
molecular weight polyethylene tape or heat shrinkable tubing. Damage such as
abrasions, cuts, nicks, welds, weld splatters, or heavy corrosion and pitting, will be
cause for rejection of the tendon. Replace rejected tendons at no cost to the
Department in terms of either material replacements and/or resulting time delays.

1. Strand Tendon:

Apply a polyethylene tube or a hot-melt extruded polypropylene tube over a
corrosion inhibiting grease coated strand for the entire unbonded length of
each individual strand of the tieback tendon. Coat the individual wires of each
tendon with grease to completely fill the space between the tube and the
strand, making provisions to prevent the grease from escaping at the ends of
the tubes. Place the bond length and lower two feet of the unbonded length in
a corrugated tube. Centralize the tendon within the corrugated tube with a
minimum of 0.02 inches (0.50 mm) of grout cover. Use spacers along the
bond length to separate the strands so the tendon will bond to the
encapsulation grout. Mix with the encapsulation grout, if desired, admixtures
which control bleed water, improve flowability, reduce water content and are
expansive. Three options for grouting inside the encapsulation are available:

a. Grout the tendons inside the encapsulation after the tendon has been
placed in the drill hole, or

b. Grout the tendons inside the encapsulation prior to inserting the tendon in
the drill hole and then place in the drill hole provided the grout has not
achieved initial set or a maximum of 45 minutes, or
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c. Grout the tendons and allow to set inside the encapsulation for a period
of 24 hours prior to inserting the tendon in the drill hole. In this case,
support the entire length of tendon at sufficient intervals during installation
such that excessive bending does not occur.

2. Bar Tendon:

Epoxy coat the bar tendon with a minimum thickness of 0.008 inches (0.20
mm). Install a tight fitting bondbreaker around the encapsulated bar over the
unbonded length.

6.0 Construction:
A. Excavation and Backfill:

Coordinate scheduling with the Wall Subcontractor such that earthwork and wall
construction can be accomplished at a minimum of delay to each.

Excavation must be in reasonably close conformity to the limits and construction
stages shown on the plans or specified in the contract and limited to that necessary to
install the lagging.

B. Temporary Earth Support:

Construct temporary earth support between soldier piles such as to be safe and provide
adequate resistance to earth loads. Use sound materials, free of defects, and placed in
a workmanlike manner.

Fill small voids behind the lagging with hand tamped on site soils.
C. Soldier Piles:

Set all soldier piles in pre-augered or drilled holes. Keep holes open, if required, by
casing or other means approved by the Engineer. Place concrete such that free fall
greater 5 feet (1.5 meters) does not occur. Use a lean sand grout mixture to fill the
remainder of the hole to the ground surface. Remove this mixture as required to install
the timber lagging. Set piles and concrete holes as soon as practical after drilling. At
no time shall more than 5 holes be left open before setting piles and concreting.

Shaft excavation must conform to the applicable provisions of Section 410 of the
Standard Specifications. Haul off and waste material resulting from shaft excavation.
Do not place shaft excavation on the slope. Provide Class A concrete meeting the
requirements of Section 1000 of the Standard Specifications or as approved by the
Engineer. Design the Class “A” concrete with a 6-inch to 8-inch slump.

Cast shaft concrete against undisturbed ground unless otherwise permitted by the
Engineer, and construct in accordance with Section 825 of the Standard Specifications.
If over-excavation occurs vertically, backfill with #57 Stone Backfill before setting the
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pile. Remove all loose and soft material and dewater the excavation immediately
before and during the concrete casting operation. Make the top of the concrete shafts
generally level.

D. Anchor Installation:

The holes for the anchors must be drilled. Core drilling, rotary drilling, auger drilling
or percussion drilling may be used. If water is used in the drilling operation, dispose
of the water in such a manner that erosion of the wall site is minimized. Any damage
to the site by water erosion shall be repaired by the Contractor at no cost to the
Department. If the hole will not stand open, install casing as required to maintain a
clean and open hole. Provide a hole diameter not less than 3 inches (75 mm) if no
pressure grouting is used. Pressure grouting is defined as grouting with a pressure
greater than 60 psi (415 kPa). Use a drill bit with a diameter not less than 0.12 inches
(3 mm) smaller than the specified hole diameter. The hole shall be within 3 inches
(75 mm) of plan location and drilled to the inclination specified on the approved
design plans within a three degree tolerance. Do not extend holes outside the
right-of-way limits. Thoroughly clean holes in rock of all dust, rock chips, grease or
other deleterious material prior to inserting the tendon.

Install the tendon in the casing or hole drilled for the anchor, taking care to insure that
the tendon's corrosion protection is not damaged during handling or installation. If the
sheathing has been damaged, repair it with ultra high molecular weight PE tape. Wind
the tape spirally around the tendon so as to completely seal the damaged area. Use a
pitch of the spiral to ensure a double thickness at all points. Install the tendon in the
bond length in such a way as to insure that it has a minimum of 0.5 inch (13 mm)
grout cover. Degrease the bond length of strands or wires prior to installation by using
Acetone, MEK, or MIBK leaving no residue on the tendon. Other substances may be
used subject to approval by the Engineer. Include all costs of cleaning tendons in the
price bid for Contract items.

Drill holes 1 foot (0.3 meter) minimum longer than tendons. Insert the tendon after the
hole is drilled to the final depth. Do not subject anchor tendons to sharp bends.
Provide centralizers at maximum 10 foot (3.0 meters) center-to-center spacing
throughout the bond length to insure that the tendons do not contact the wall of the
drill hole, with the lowest centralizer no more than 5 feet (1.5 meters) from the bottom
of the bond length. Do not use centralizers made of wood or any other material
detrimental to the tendon steel or sheathing. If multi-element tendons are used without
a fixed anchorage at the lower end, provide adequate spacing of the tendon elements to
achieve proper grout coverage. Do not use anchors for grounding electric equipment.

Perform the grouting operation after the tendon is inserted. Inject grout at the lowest
point of the anchor. Place grout over the entire anchor length. Do not allow the top of
the grout column to contact the wall or the trumpet. After grouting, the tendon shall
remain undisturbed until the grout has cured for at least 72 hours. Record the
following data during the grouting operation:
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Water/cement ratio

Type of additives

Grout pressure

Type cement

Test sample strengths (prior to stressing)

Volume of grout placed in bond and free lengths

@ e po o

After lockoff of the post-tension force, fill the trumpet with non-bleed, expansive grout,
or grease. Coat the exposed surface of the anchorage with mastic, and cover with a
metal cap or Portland Cement concrete.

E. Anchor Testing and Stressing:

Each anchor must be tested. The maximum test load must not exceed 80% of the
guaranteed ultimate tensile strength of the tendon. Conduct performance tests for the
first two anchors installed for each specified design load capacity and 5% of the
remaining anchors at locations to be chosen by the Engineer. Proof test all remaining
anchors. Install no additional anchors until the first two anchors have been successfully
performance tested.

Anchors extending through #57 stone fill must not be fully tensioned until fill is placed
to the full height of the wall. Anchors may be partially tensioned only once fill has
been placed to the same level as the anchors. The partial tension load must not cause
the soldier piles to move out of alignment tolerances.

1. Performance Tests:

Do performance tests by incrementally loading and unloading the anchor in
accordance with the following schedule. Record the movement of the tendon to
the nearest 0.001 inch (0.025 mm) with respect to an independent fixed reference
point. The jack and pressure gauge shall have been calibrated as a unit. Use a
pressure gauge graduated in 100 psi (700 kPa) increments or less. Use a master
gauge to verify the accuracy of the production gauge at the beginning of each shift.

Cycle Load Cycle Load
1 0 5 0.50P
0.25P 0.75P
AL 1.00P
2 0.25P 1.20P
0.50P 1.33P
0.25P 1.20P
AL 1.33P*
3 0.50P Adjust to lockoff load.
0.75P Actual lock-off loads may be
0.50P somewhat higher to account
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AL for seating losses.
* Hold 50 minutes for creep test.
4 0.50P

0.75P
1.00P AL (Alignment Load)
0.75P P (Design Load)
0.50P

AL

To prevent misalignment of testing equipment, maintain a minimum Alignment
Load (AL) of 0.05P.

Hold each load increment until movement ceases, or a minimum of 1 minute.
Submit loading and unloading rates (tons per minute) for approval. Apply each
load in less than 30 seconds after the jack pump is started.

Perform a Creep Test by holding the 1.33P load for 50 minutes. While
maintaining a constant load, record anchor movement (total movement) at 0, 1/2,
1, 3, 5, 10, 20, 30, 40 and 50 minutes. Begin the observation time when load is
applied to the pump.

The Engineer will review all performance tests to determine if the anchor is
acceptable. An anchor shall be acceptable if:

1) The total elastic movement obtained exceeds 80% of the theoretical elastic
elongation of the free length.

2) The creep movement does not exceed 0.08 inches (2 mm) during the 5
minutes to 50 minutes time increments regardless of tendon length and load.

2. Proof Tests:

Perform proof tests by incrementally loading and unloading the anchor in
accordance with the following schedule. Record the movement of the tendon to
the nearest 0.001 inch (0.025 mm) with respect to an independent fixed reference
point. Monitor the jack load with a pressure gauge or load cell.

0

0.25P

0.50P

0.75P

1.00P

1.20P

1.33P (Hold for creep test)
Adjust to lockoff load.

Actual lockoff load may be somewhat higher to account for seating losses.
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Perform a Creep Test by holding the 1.33P load for 5 minutes. Holding the load
constant, record anchor movement (total movement) at 0 second, 30 second, 1
minute, 3 minute, and 5 minute intervals. Begin observation times the moment the
jack begins to apply the 1.33P load. If the movement between the 30 second and
the 5 minute reading is 0.08 inches (2 mm) or more, maintain the load for an
additional 45 minutes and record the movement at 10, 20, 30, 40, and 50 minutes.
Record all movements in relation to a fixed reference point. The acceptance
criteria shall be as in A and B above.

3. Lift-Off Tests:

Make a lift-off reading of all anchors after transferring the load to the end
anchorage and prior to removing the jack. The load determined shall be within 5%
of lockoff load. If the lift-off load is not within this tolerance, reset the end
anchorage and make another lift-off reading. Perform lift-off tests within 7 days of
when the load was locked-off in the anchor.

After five lift-off tests are performed, the Engineer will specify lift-off tests be
performed on a random basis such that the total number of tests will be on no more
than 10% of the remaining anchors.

4. Cutting of Tendon Protrusions:

After an anchor has been accepted by the Engineer, the portion of the anchored
tendon protruding over the anchor may be cut, if not otherwise required for use in
retesting.  Cutting must be done according to the tendon manufacturer's
recommendations as approved by the Engineer. Care must be taken not to damage
the tendon anchor.

5. Redesign:

If anchors fail during performance tests or proof tests, modify the design or
construction procedures, subject to review by the Engineer. These modifications
may include reducing the anchor design load by increasing the number of anchors,
increasing the grout pressure, requiring post-grouting or increasing the bond
length. Any modification of design or construction procedure will be at no cost to
the Department. Install the redesigned anchors in the wall and test as previously
defined at no cost to the Department.

Those anchors that fail the performance or proof tests may be incorporated in the
wall. Propose a reduced Design Load and retest as noted above. Acceptance of
such anchors will be at the discretion of the Department.

7.0 Records

Provide the Engineer with the following records:
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As-built drawings showing the location of the tiebacks, total tieback length, anchor
length, and unbonded length one month after completion of the tieback installation.

Steel and grout certifications and mill reports prior to incorporating these materials in
the work.

Grouting records indicating the cement type, quantity injected, and the grout pressures
twice a week.

Tieback test results twice a week.

8.0 Method of Measurement

A.

Permanent Anchor Tieback Retaining Wall - The quantity of Permanent Anchor
Tieback Retaining Wall to be paid for will be the actual final square feet (square
meters) of exposed retaining wall face. Measurement will be made vertically from
the finished grade at the bottom of the wall to the bottom of the concrete coping.

Class VI Select Material (#57 Stone) - The quantity of Class VI Select Material to
be paid for will be the actual number of cubic yards (cubic meters) of this material
which has been placed as backfill behind the wall within the limits as shown on the
plans and as directed by the Engineer.

Grout for Tieback Anchors - The quantity of Grout for Tieback Anchors to be paid
for will be the actual number of cubic yards (cubic meters) of this material which
has been placed as shown on the plans and as directed by the Engineer.

9.0 Basis of Payment

A.

Permanent Anchor Tieback Retaining Wall

Payment will include all costs for concrete, reinforcing steel, shaft excavation,
lagging, piles, anchors, furnishing and placing precast concrete panels, labor, design
and all other materials and equipment including but not limited to drilling holes,
post-tensioning, performing and evaluating all tests, submitting records of tests, all
tools and all other miscellaneous items necessary to complete the work, including
concrete coping and drainage above and below wall, with the exception of the items
noted below.

Excavation of the material in front of the retaining wall will be paid for as

“Unclassified Excavation” in accordance with Section 225 of the Standard
Specifications.
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Payment will be made under:

“Permanent Anchor Tieback Wall No. 1,
Sta 17+00.00 to Sta 22+25.00 .......ceevviviinrnennens Square Feet (Square Meter)

“Permanent Anchor Tieback Wall No. 2,
Sta 33+00.00 to Sta 35+00.00 ..........coieeiiiiin, Square Feet (Square Meter)

B. Class VI Select Material (#57 Stone)

The quantity of Class VI Select Material (#57 Stone), measured as provided above
will be paid for at the contract unit price per cubic yard (cubic meter) for "Class VI
Select Material for Permanent Anchored Wall". Such price and payment will be
considered full compensation for furnishing, hauling, excavating into existing
ground, and compacting the backfill material necessary to complete the work
satisfactorily.

Payment will be made under:

"Class VI Select Material for Permanent Anchored Wall No. 1
Sta 174+00.00t0 Sta 224+25.00" ... e eereeiiiieee Cubic Yard (Cubic Meter)

C. Grout for Tieback Anchors

The quantity of Grout for Tieback Anchors, measured as provided above will be paid
for at the contract unit price per cubic yard (cubic meter) for "Tieback Anchor
Grout". Such price and payment will be considered full compensation for
furnishing, mixing, placing submitting records of tests, all tools and all other
miscellaneous items necessary to complete the work

Payment will be made under:

"Grout for Tieback Anchors at Wall No. 1,

Sta 17+00.00 to Sta 22+25.00 "............oooeiiiiiiii. Cubic Yard (Cubic Meter)

" Grout for Tieback Anchors at Wall No. 2,

Sta 33+00.00 to Sta 35+00.00"..........ccceiiiinennnne. Cubic Yard (Cubic Meter)
TENSIONED ROCK BOLTS 10-12-04

1.0 DESCRIPTION

Furnish, install and test 1-1/4 inch diameter, 10 ft. minimum long steel bar rock anchors at
locations as determined by the Engineer. The installation frequency, location and length
of Rock Bolts are to be determined by the Engineer during construction of the Toe Scour
Protection. Conditions encountered may require the Engineer to change the frequency and
length of Rock Bolts from those indicated by these Special Provisions.
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The Contractor is cautioned to the fact that the location of Rock Bolts may require the
Contractor to work from cranes or other specialized methods.

Unless otherwise specified herein, install anchors according to the anchor manufacturer
procedures and recommendations or as directed by the Engineer.

SUBMITTALS

Supply the following information:

A.

D.

Shop Drawings: Not less than 5 days prior to fabrication and include:

1-1/4 inch diameter rock anchor design details, including bond length, method of
corrosion protection for permanent anchors, the head assembly, and reinforced
concrete reaction block complete with doweling and reinforcing details. Detail
drawings including specific method and procedure for drilling, installing, grouting
and testing rock anchors.

Calibration Certificates: Not less than 5 days prior to commencing drilling and
include:

Tensioning jack calibration certificate(s) of test which have been performed not
more than 5 days prior to commencing drilling. Provide certificate showing the
relationship between gauge pressure and applied load.

Product Data and Manufacturer’s Instructions: Not less than 5 days prior to
commencing drilling and include:

1.  Pre-mixed, non-shrink anchoring grout type.

2.  Anti-corrosion compound for inside of anchor head.

3. Mill test reported for each heat or lot of prestressing components used to
fabricate the anchors showing ultimate load, yield, percent elongation at yield
and modulus of elasticity.

Daily Records: Within 5 days after completion of each anchor installation in each

area. Submit records of each rock anchor on the Contractors anchor report form and
test log. Include drilling conditions, bolt location, length, and grout volume.

3.0 MATERIALS

A.

1-1/4 Inch Diameter Rock Anchors
1. General: Use anchor assembly 1-1/4 inch diameter, 20 ft. long Grade 60 ksi

deformed or continuously threaded steel bar conforming to ASTM 615
complete with corrosion protection system for permanent installations,
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centralizers on 4 ft. centers in bond zone, couplings where required, grout
tubes, and anchor head assembly consisting of reinforced concrete reaction
block, anchor plate, hardened washers, nut, and steel cover. The anchor head
assembly must be capable of developing 100 percent of the guaranteed
minimum ultimate tensile strength of the bar without cracking or deformation.
Do not exceed a bearing pressure on the reaction block concrete of 4000 psf.

2. Manufacturer: Use all prestressing components from the product of a
manufacturer regularly engaged in the fabrication of permanent rock anchor
systems. The fabrication procedure must be in strict accordance with the
manufacturer details.

3.  Assembly: Use anchor assembly consisting of a bond length to be determined
by the Contractor, and a variable free stressing length to suit any changes to
the hole lengths. The assembly must be accordance to the manufacturers
approved details.

4.  Corrosion Protection: Include a corrosion protection system for the permanent
rock anchor to protect the full length of the bar. The corrosion protection
system should comprise a continuous plastic sheath grouted on to the bar, or
and approved equivalent system. Apply corrosion protection system to the
bars prior to their installation in the drill holes. Protect anchor head and the
exposed bar under the anchor plate against corrosion, including an
arrangement for pumping an anti-corrosion compound under the reaction plate
to form a continuous seal of the unprotected portion of the bar.

Paint the exposed anchor plate and bar with two coats of zinc-rich paint; the
zinc-rich paint must meet the requirements of Article 1080-9 of the Standard
Specifications.

B.  Anchoring Grout

1.  The grout must be a pre-mixed, unsanded, non-metallic, non-shrink grout,
which can be mixed to a flowable consistency with a minimum 7-day
compressive strength of 3000 psi. and a minimum 28 day compressive
strength of 5500 psi. Cylinders will be made at such frequencies as
determined by the Engineer and conduct testing in accordance to
Section 1054-6 of the Standard Specifications.

2. Use pre-mixed grout from the product of a manufacturer regularly engaged in
the manufacture of cementitious grouts for rock anchoring.

a. Water
Use water in Portland cement grouts that is clear, fresh water, free from

injurious amounts of oil, acid, alkali, organic matter, sediment or any
other deleterious substance.
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b. Reinforced Concrete Reaction Blocks

Reinforced concrete reaction blocks, where required, to level or wedge
the ground surface must be adequately reinforced to withstand the
pressure of the reaction plate. All materials must meet the requirements
for incidental concrete in Section 825 of the Standard Specifications.

3.0 CONSTRUCTION METHODS

A.

General

Prior to installation, all anchor corrosion protection components and the anchor
assembly must be handled and stored to avoid corrosion and damage such as
abrasion, cuts, cracks, nicks, pits, welds or weld splatters. Furthermore, once the
corrosion protection sheath has been grouted, use special handling procedures to
prevent bending of the bar that could crack the grout in the sheath. Any such
damage of the anchor components of the anchor assembly may be rejected as
determined by the Engineer.

Installation Sequence

Sequence rock anchor installation and blasting operations such that no blasting is
carried out within a distance of 200 feet from any bolt until the grout anchorage has
set for a time not less than six days.

Site Preparation

Before drilling anchor holes, level all soil and loose and broken rock in the

bearing area.
Drilling
1.  General:

a.  Equipment: Drill holes with a rotary-percussion drill.
b.  Drill Logs: Driller must keep an accurate log noting depth from surface
of any changes in rock hardness, rate of drilling, presence of water,

fracture zones and voids.

c.  Cleaning: Clean holes thoroughly of all cuttings and rock fragments by
flushing with high pressure air.

d.  Sequence: Drilling must precede reaction block construction.
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a. Dimensions: Drill anchor holes a minimum diameter of 4 inch or as
specified by the anchor manufacturer and 2 feet deeper than the anchor
length.

b.  Orientation: Drill anchor holes no more than 30 degrees from vertical.

c. Deviation: The anchor holes must not deviate by more than one foot
from the specified location determined by the collar location and the
required alignment of the anchor. The Engineer may require that drill
hole orientation surveys be carried out, at the Contractors expense,
where there is evidence of excessive deviation. :

E. Water Test

1. Test Procedure: After cleaning the hole, fill drill hole with water, and the flow
of water into the rock surrounding the hole must be observed for a period of 5
minutes.

2. Acceptance Criteria: The flow of water must not exceed 0.001 gals/inch
diameter/foot depth/minute.

3. Grout and Re-drill: If the water flow exceeds the acceptance criteria, grout the
hole with a cementitious sealing grout. Within 24 hours after grouting, re-drill
and re-test the hole. Perform the grouting and re-drilling procedure until the
hole has passed the acceptance criteria. Conduct procedure at the Contractors
expense.

F. Anchor Insertion:

1.  Following acceptance of a drill hole, install the rock anchor assembly
comprising steel bar, corrosion protection, centralizers and grout tubes in the
hole. Do not bend anchors during handling and anchor must slide freely into
the hole without hammering or pushing.

2. The anchor head assembly must be firmly supported at its final location
during grouting and for the curing period.

G.  Grouting

1. General: Place grout only at the temperature range recommended by the grout
manufacturer.

Do not use grout with an expired date in the work and dispose of at an
authorized location.
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Do not use grout that has any hardened lumps in the work and dispose of at an
authorized location.

2. Mixing: Mix grout in a colloidal or high shear grout mixer in accordance with
the grout manufacturers published instructions. Use only enough mixing

water to produce a grout with the required consistency for the placing method
proposed. Place grout immediately after mixing.

3, Placing Grout:

a.  General: Place grout quickly and continuously to avoid overworking,
segregation, bleeding and disturbance of initial set.

Do not use grout which has stiffened due to delay in the work and
dispose of at an authorized location.

Do not re-temper grout after initial mixing.
b.  Pump grout into the annular space between the rock and the anchor
using a grout tube extending to the lower end of the drill hole to fill the

hole to the collar.

H. Concrete Reaction Blocks

1.  General: Construct a concrete reaction block or a suitable quick set mix
approved by the Engineer at each anchor location, where the ground has
inadequate bearing capacity to support the load under the reaction plate, or
where the ground surface is irregular or is not aligned at right angles to the
axis of the anchor. The reaction block must form a uniform bearing surface
for the steel reaction plate such that the bearing plate is aligned at right angles
to the anchor, with its center coincident with the axis of the bar assembly.

2.  Surface Preparation: Prior to pouring concrete on the ground surface, level
surface with air/water jets and stiff brooming.

3. Anchor Block Construction: The concrete reaction block or quick set mix
must be sized and reinforced as necessary to provide a bearing surface that
can sustain the applied stress under the reaction block without bending or
cracking.

I Testing

1.  Setting Time: The grout in the bond zone and concrete in the reaction block
must meet the strength specified by the anchor manufacturer prior to testing
the anchors.

2.  Notification: Notify the Engineer notification of testing 48 hours prior to
commencing testing.
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3. Testing Equipment: Supply all testing, measuring and ancillary equipment.

4.  Test Procedure: Set up a stable system to support the dial gauge used to make
absolute measurements of the deflection of the head of the anchor. The
system must be acceptable to the Engineer who will record and process all
load/deflection measurements.

5. Hydraulic Jack: Tension all anchors using a calibrated hydraulic jack as
specified by the anchor manufacturer.

6.  Test Loads: Tension the anchors to the following loads:

Alignment Load (AL) - 10 kips
Test Load (1.25P) - 75 kips
Transfer Load (P) - 60 kips

7.  Performance Tests: Conduct performance tests on the first three (3) anchors in
each Area, and up to thirty (30) other anchors in the project as selected by the
Engineer. The Performance Test consists of a cyclic loading program
according to the following procedure, with deflection of the head measured
relative to a stable reference point to an accuracy of .001 inch at each load
interval:

i. AL, 0.25P, AL,

ii.  0.25P,0.5P, AL,

iii. 0.25P, 0.5P, 0.75P, AL,

iv.  0.25P, 0.5P, 0.75P, 1.0P, AL,
v.  0.25P, 0.5P, 0.75P, 1.0P, 1.25P
vi.  Hold for Creep Test

vii. Lock off at 1.0P

8. Proof Test: Proof test all anchors not performance tested according to the
following procedure, with deflection of the head measured relative to a stable
reference point to an accuracy of 0.001 inch at each load interval:

i. AL, 0.25P, 0.5P, 0.75P, 1.0P, 1.25P,
ii.  Hold for Creep Test,
iii. Lock off at 1.0P.

9. Creep Test: At the Test Load on each anchor, perform a creep test by holding
the load constant and recording the deflection of the head at the following
time intervals:

1. 0,0.5, 2,5, 10, 30, 50 minutes for Performance Test,
ii.  0,0.5,2, 5 minutes for Proof Test.

b
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10.  Lift-off Test: After locking off the anchor at the Transfer Load, re-apply the
load to determine the lift-off load. The lift-off load is the load at which the
head of the anchor just starts to move as the load is applied.

J. Acceptance Criteria

1.  Criteria: Accept an anchor if the following criteria are met:

The total elastic movement at the anchor head must be more than 80% of the
theoretical elastic elongation of the free stressing length, and less than 100%
of the theoretical elastic elongation of the free stressing length plus 50% of the
bond length. '

The creep movement at the anchor head does not exceed 0.08 inch during the
Creep Test.

The lift-off load is within 10% of the Transfer Load.

2.  Anchor Failure: If any anchor fails to meet the acceptance criteria, the
Contractor, at his expense, must perform all of the following:

a. Re-test the failed anchor using Performance Test procedures to as high
a load as possible and determine the maximum load that will satisfy
acceptance criteria I, IT and III. Install an additional anchor in
accordance with this specification at a location selected by the
Engineer. The two anchors combined tension must not be less than 100
percent of the Test Load (P).

b.  Submit any method for improving the capacity of the anchor and obtain
the Engineers authorization to proceed.

c. For each failed anchor, test or re-test using Performance Test
procedures, one additional anchor as selected by the Engineer.
5.0 METHOD OF MEASUREMENT
The quantity of 1% inch diameter rock bolts to be paid for will be measured by the linear
feet from the lower end of the bar to the upper surface of the anchor plate to the nearest
foot.

6.0 BASIS OF PAYMENT

The quantity of Tensioned Rock Bolts, measured as provided above will be paid for at the
contract unit price per linear foot for Tensioned Rock Bolts.
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Such price and payment will be considered full compensation for all work covered by this
provision including but not limited to furnishing all materials, drilling, tensioning, testing,
alignment measurements, grouting/redrilling as required, anchor grouting, and meeting all
acceptance criteria of the anchors, as well as construction of the reaction blocks and
removal of all formwork.

Payment will be made under:

Tensioned Rock Bolt......oooiiiiiiii e, Linear Feet
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DEPARTMENT FURNISHED PORTABLE 10-13-04
CONCRETE BARRIER

DESCRIPTION.

Obtain, maintain, and return Department Furnished Portable Concrete Barrier (PCB)
in accordance with the plans and specifications.
CONSTRUCTION METHODS.

Transport the Portable Concrete Barrier to the project.
METHOD OF MEASUREMENT.

The quantity of Department Furnished Portable Concrete Barrier to be paid for will
be the actual number of linear feet of barrier which has been obtained, installed,
maintained, relocated, and returned to the Department.

BASIS OF PAYMENT.

The quantity of Department Furnished Portable Concrete Barrier, measured as
provided above, will be paid for at the contract unit price for each “Department Furnished
Portable Concrete Barrier”.

Payment will be made under:

Pay Item Pay Unit
Department Furnished Portable Concrete Barrier ~ Linear Foot
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POLYUREA PAVEMENT MARKING MATERIAL 10-13-04
HIGHLY RETROREFLECTIVE ELEMENTS

Section 1205-1 DESCRIPTION:

This special provision covers machine applied “Highly Retroreflective” Polyurea
pavement marking material with reflective elements. All remaining Articles in Section
1205 shall be as described in the 2002 Standard Specifications for Roads and Structures
with the exceptions below.

Section 1205-2 Materials
(A) General
Replace Article (A) with the following:

Use Section 1087-Articles 1, 3, 5 & 6 (General, Color, Packaging for Shipment, and
Storage Life) as described in the 2002 Standard Specifications for Roads and Structures.
The manufacturer may recommend any remaining information necessary for the
placement of “Highly Retroreflective” Polyurea pavement markings.

(B) Material Qualification
Replace Article (B) with the following:

Use only “Highly Retroreflective” polyurea pavement markings that have been
pre-approved by the Traffic Control Section prior to application. Use retroreflecting
elements according to the manufacturer’s recommendations in order to meet the
retroreflectivity requirements as stated in Section 1205-3(G)(8) as measured by a LTL
2000, LTL-X or Department approved 30m mobile retroreflectometer.

Furnish a Type 3 Material Certification and Type 4 Material Certification in accordance
with Article 106-3 as described in the 2002 Standard Specifications for Roads and
Structures.

For more information, contact the Traffic Control Section at 919 250-4151.

Section 1205-3 Construction Methods

Section 1205-3(B) (1) General for all Application Equipment: Add the following
sentence after the last paragraph:

Do not use handliners or any other non-truck mounted pavement marking machine to
install “Highly Retroreflective” polyurea pavement markings on long-line applications.
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Add the following Section immediately following Section 1205-3(G)(8)
Section 1205-3 (G) (9) “Highly Retroreflective” Polyurea Application:

Produce “Highly Retroreflective” Polyurea pavement marking lines which have a
minimum dry thickness of 20 mils (0.50mm) when placed on concrete and asphalt
pavements.

Using the Polyurea application equipment, apply the pavement marking materials
simultaneously. Apply the Polyurea resin, mixed at the proper ratio according to the
manufacturer recommendations, to the pavement surfaces within the proper application
temperatures as determined by the material manufacturer. Inject reflective elements into
the molten (liquid) Polyurea pavement markings.

Apply reflective elements according to manufacturer’s recommendation to immediately
produce a highly reflective marking.. At the time of installation, provide in-place
marking with the minimum reflectance values shown below, as obtained with a LTL
2000, LTL-X or Department approved 30m mobile retroreflectometer. Maintain the
retroreflectance values shown below for a minimum of 30 days from the time of
placement of marking material.

WHITE: 800 mcd/lux/m2
YELLOW: 500 mcd/lux/m2

Produce marking, which upon cooling, is uniformly reflectorized and has the ability to
resist deformation caused by traffic throughout its entire length.

The manufacturer of the Polyurea pavement marking material shall certify the Contractor
to place the material. Provide at least one member of each crew that completed this
training. Furnish the Engineer written confirmation of this training from the material
manufacturer prior to the beginning of work. The manufacturer’s technical representative
shall be onsite during the entire installation of product.

Provide a manufacturer’s technical representative that is knowledgeable and familiar with
the Contractors application equipment prior to the installation of the Polyurea pavement
markings.

Section 1205-3(H)(1) Observation Period for “Highly Retroreflective” Polyurea
Pavement Markings:

Replace the first paragraph with the following:

Thermoplastic, epoxy, and polyurea pavement markings are subject to a 180 day
observation period.
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Add the following just before the last paragraph:

Provide high visibility polyurea pavement marking materials that maintain minimum
retroreflectance values throughout the observation period as follows:
WHITE: 700 mcd/lux/m2

YELLOW: 400 mcd/lux/m2

In addition to the 180 day observation period, provide high visibility polyurea
pavement marking materials that meet the following minimum retroreflectance
values after having been snowplowed:

WHITE: 375 mcd/lux/m2
YELLOW: 250 mcd/lux/m2

These measurements will be taken within 30 days prior to the end of the Observation
Period. The reflectance values will be taken using a LTL 2000, LTL-X or Department
approved 30m mobile retroreflectometer.

Section 1205-3(I) Removal of Pavement Markings:

Add the following just before the last paragraph:

Do not apply Polyurea pavement marking over existing pavement marking materials
having less adherence than the Polyurea. Remove existing lines according to the
manufacturer’s recommendations.

Measurement and Payment:

Measurement and payment shall be in accordance with Section 1205 of the North
Carolina Standard Specifications for Roads and Structures.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

In accordance with G.S. 143.18.1 (6), Subsection (5) of G.S. 143-28.1 is hereby incorporated
verbatim in this contract. G.S. 143-28.1(5) is as follows:

“(5). Amounts Obligated - Payments subject to the Availability of Funds - Termination
of Contracts. Highway maintenance and construction appropriations may be obligated in the
amount of allotments made to the Department of Transportation by the Office of State Budget
and Management for the estimated payments for maintenance and construction contract work to
be performed in the appropriation fiscal year. The allotments shall be multi-year allotments and
shall be based on estimated revenues and shall be subject to the maximum contract authority
contained in subdivision (2) above. Payment for highway maintenance and construction work
performed pursuant to contract in any fiscal year other than the current fiscal year will be subject
to appropriations by the General Assembly. Highway maintenance and construction contracts
shall contain a schedule of estimated completion progress and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are available.
The State reserves the right to terminate or suspend any highway maintenance or construction
contract and any highway maintenance or construction contract shall be so terminated or
suspended if funds will not be available for payment of the work to be performed during that
fiscal year pursuant to the contract. In the event of termination of any contract, the contractor
shall be given a written notice of termination at least 60 days before completion of schedule work
for which funds are available. In the event of termination, the contractor shall be paid for the
work already performed in accordance with the contract specifications”.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Article 108-13, Ttem 5, of the North Carolina Department of Transportation Standard
Specifications for Roads and Structures, dated January 1, 2002.
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STANDARD SPECIAL PROVISIONS

(ENGLISH AND METRIC)
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier's expense.

Any relabeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will
be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Bermudagrass 27 seeds
Cocklebur 4 seeds Cornflower (Ragged Robin) 27 seeds
Spurred Anoda 4 seeds Texas Panicum 27 seeds
Velvetleaf 4 seeds Bracted Plantain 54 seeds
Morning-glory 8 seeds Buckhorn Plantain 54 seeds
Com Cockle 10 seeds Broadleaf Dock 54 seeds
Wild Radish 12 seeds Curly Dock 54 seeds
Purple Nutsedge 27 seeds Dodder 54 seeds
Yellow Nutsedge 27 seeds Giant Foxtail 54 seeds
Canada Thistle 27 seeds Horsenettle 54 seeds
Field Bindweed 27 seeds Quackgrass 54 seeds

Page 1 of 3



-

3

Hedge Bindweed 27 seeds Wild Mustard 54 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2%
inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain
more than 2% other crop seed nor more than 1% total weed seed. The germination rate as tested
by the North Carolina Department of Agriculture shall not fall below 70%, which includes both
dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2% inert matter
(according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

Further specifications for each seed group are give below:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet - Strain R
Weeping Lovegrass Centipedegrass

Carpetgrass Clover - Red/White/Crimson

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop

seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.
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Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 70% pure live seed
will not be approved.

Crownvetch
Pensacola Bahiagrass
Japanese Millet
Switchgrass

Reed Canary Grass
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STANDARD SPECIAL PROVISIONS
ERRATA

Correct the 2002 Standard Specifications as follows:

Page 1-61, Subarticle 108-10(A)

In the first sentence, change the Article reference from 101-24 to 101-25.
Page 2-21, Subarticle 235-4(B)

In the third sub-bullet under the eighth bullet in this subarticle, delete the word "subgrade” and
insert the words "finished grade".

Page 3-4, Article 300-10

Change all references to 300-8 to 300-9.

Page 5-9, Subarticle 520-3(A)

Delete the words "at your option".

Page 5-10, Subarticle 520-6(A)

In the first sentence, add a period after "(B)" and delete the words "and (C).”
Delete the last sentence of the subarticle.

Page 8-47, Subarticle 862-6

Change the subarticle number from 862-6 to 862-7.

Page 8-49, Subarticle 864-4

In the first paragraph, change the Article reference from 862-3 to 864-3.
Page 8-55, Subarticle 866-5(G)

In the third pay item, insert the words "with Posts" after the word "Fence".
Page 10-1, Subarticle 1000-3(A)

In the second paragraph, change 550 psi to 600 psi (4.1 MPa).

Page 10-2, Subarticle 1000-3(A)

In the last sentence of the second paragraph on this page, change 550 psi to 600 psi (4.1 MPa).



Page 10-5, Table 1000-1 : 6

Under the column "Consistency Max. Slump" change the sub-heading "Non-Vibrated' to
'Vibrated' and change the sub-heading 'Vibrated' to 'Non-Vibrated'. Under the column "Min.
Cement Content" change the sub-heading Non-Vibrated' to 'Vibrated" and change the sub-
heading 'Vibrated' to 'Non-Vibrated'.

Page 10-7, Table 1005-2

For Std. Size # 2S make the following changes:
e #50 (0.300) Sieve change the limits from 8 - 30 to 5 - 30.
e #100 (0.150) Sieve change the limits from 0.5 - 10 to 0 - 10.

For Std. Size # 2MS make the following changes:
e #50 (0.300) Sieve change the limits from 8 - 35 to 5 - 35.
e #100 (0.150) Sieve change the limits from 0.5 - 20 to 0 - 20.

Page 15-3, Article 1505-3

In the last paragraph of this article, change Article 300-6 to Article 300-7.

Page 15-10, Article 1510-5

In the fourth paragraph, insert a comma after the word "water".

Page 15-18, Article 1530-2

In the third paragraph on the page, change "Section 812" to "Section 340".

Page 16-15, Article 1635-3(A)

Substitute the second paragraph with the following:

Construct the rock pipe inlet sediment trap type-A with a minimum height of 18 inches

(457.2 mm) and a minimum of 12 inches (304.8 mm) below the roadway shoulder or
diversion point.
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STANDARD SPECIAL PROVISION

AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the
Regulations of the Department of Transportation (49 C.F.R., Part 21),
issued pursuant to such act, hereby notifies all bidders that it will
affirmatively insure that the contract entered into pursuant to this
advertisement will be awarded to the lowest responsible bidder without
discrimination on the ground of race, color, or national origin”.
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MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction work in the covered area,
see as shown on the attached sheet entitled “Employment Goals for Minority and Female
participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal
or federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals
established for such geographical area where the work is actually performed. With regard to this
second area, the contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade and the Contractor shall make a good
faith effort to employ minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor or from project to project
or the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the
executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is
the county or counties shown on the cover sheet of the proposal form and contract.
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Area 023 29.7%

Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%

Beaufort County
Carteret County
Craven County
Dare County .
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%

Columbus County
Duplin County
Onslow County
Pender County

EMPLOYMENT GOALS FOR MINORITY

AND FEMALE PARTICIPATION

Economic Areas

Area 026 33.5%

Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%

Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%

Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%

Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%

Buncombe County
Madison County

Area 030 6.3%

Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%

Currituck County

Area 9200 20.7%

Brunswick County
New Hanover County

Area 2560 24.2%

Cumberland County

: 10

SMSA Areas

Area 6640 22.8%

Durham County
Orange County
Wake County

Area 1300 16.2%

Alamance County

Area 3120 16.4%

Davidson County
Forsyth County
Guiford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%

Gaston County
Mecklenburg County
Union County

Goals For Female

Participation in Each Trade

(Statewide) 6.9%
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FHWA-1273 Electronic version -- March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

L General
1. Nondiscrimination
Il Nonsegregated Facilities
\A Payment of Predetermined Minimum Wage
V. Statements and Payrolls

VI Record of Materials, Supplies, and Labor
VIi.  Subletting or Assigning the Contract
VIIi.  Safety: Accident Prevention

1X. False Statements Concerning Highway Projects
X. Implementation of Clean Air Act and Federal
Water Pollution Control Act
XIl.  Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion
Xll.  Certification Regarding Use of Contract Funds for
Lobbying

. GENERAL

1. These contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in tum be made. The Required Contract Provi-
sions shall not be incorporated by reference in any case. The
prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required
Contract Provisions may also be grounds for debarment as
provided in 29 CFR 5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these
Required Contract Provisions shall not be subject to the general
dispute clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the U.S. Department of
Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within
the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. employ convict labor for any purpose within the limits
of the project unless it is labor performed by convicts who are
on parole, supervised release, or probation.

Il. NONDISCRIMINATION

(Applicable to ail Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction
Contract Specifications set forth under 41 CFR 60-4.3 and the
provisions of the American Disabilities Act of 1990 (42 U.S.C.
12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of
this contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the State highway
agency (SHA) and the Federal Government in carrying out
EEO obligations and in their review of his/her activities under
the contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of
EEQO and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will be
made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be
taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's
EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will
be given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minority group applicants. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance with
EEO contract provisions. (The DOL has held that where
implementations of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)
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c. The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is
evidence of discrimination. Where evidence is found, the
contractor will promptly take corrective action. If the review
indicates that the discrimination may extend beyond the actions
reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints
of alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shali include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training programs
for the geographical area of contract performance. Where
feasible, 25 percent of apprentices or frainees in each
occupation shall be in their first year of apprenticeship or
training. In the event a special provision for training is provided
under this contract, this subparagraph will be superseded as
indicated in the special provision.

c. The contractor will advise employees and applicants
for employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.



7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through
a contractor's association acting as agent will include the proce-
dures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women for
membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for
higher paying employment.

b. The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to
the extent such information is within the exclusive possession
of the labor union and such labor union refuses to fumish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women
referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without
regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable
minority group persons and women. (The DOL has held that it
shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive
referral failed to refer minority employees.) In the event the
union referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of
Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention of
subcontractors, including procurement of materials and leases
of equipment.

a. The contractor shall notify all potential subcontractors
and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as
defined in 49 CFR 23, shall have equal opportunity to compete
for and perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.
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c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following completion of the contract work and shall
be available at reasonable times and places for inspection by
authorized representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on
the project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase
employment opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the
job training is being required by special provision, the contractor
will be required to collect and report training data.

. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agree-
ment or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or
vendor, as appropriate, certifies that the firm does not maintain
or provide for its employees any segregated facilities at any of
its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the
EEO provisions of this contract. The firm further certifies that
no employee will be denied access to adequate facilities on the
basis of sex or disability.

b. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks,
locker rooms, and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transpor-
tation, and housing facilities provided for employees which are
segregated by explicit directive, or are, in fact, segregated on
the basis of race, color, religion, national origin, age or



disability, because of habit, local custom, or otherwise. The
only exception will be for the disabled when the demands for
accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or
consummation of material supply agreements of $10,000 or
more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for
projects located on roadways classified as local roads or rural
minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not
less often than once a week and without subsequent deduction
or rebate on any account [except such payroll deductions as
are permitted by regulations (29 CFR 3) issued by the
Secretary of Labor under the Copeland Act (40 U.S.C. 276c))
the full amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor (hereinafter
"the wage determination”) which is attached hereto and made a
part hereof, regardless of any contractual relationship which
may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section IV and the
DOL poster (WH-1321) or Form FHWA-1495) shall be posted
at all times by the contractor and its subcontractors at the site
of the work in a prominent and accessible place where it can be
easily seen by the workers. For the purpose of this Section,
contributions made or costs reasonably anticipated for bona
fide fringe benefits under Section 1(b)(2) of the Davis-Bacon
Act (40 U.S.C. 276a) on behalf of faborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of Section 1V, paragraph 3b, hereof. Also, for
the purpose of this Section, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs, which cover the
particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe
benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer's payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.
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2. Classification:

a. The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract,
which is not listed in the wage determination, shall be classified
in conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in
the wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevails in the area in which the work is
performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time
is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the questions, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage and
Hour Administrator for determination. Said Administrator, or an
authorized representative, will issue a determination within 30
days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.
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3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
or subcontractors, as appropriate, shall either pay the benefit as
stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate,
does not make payments to a trustee or other third person,
he/she may consider as a part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program,
provided, that the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards
of the Davis-Bacon Act have been met. The Secretary of Labor
may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than
the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed in
hisiher first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to joumeyman-
level employees on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under the registered program shall
be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a
project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages
of the journeyman-level hourly rate) specified in the contractor's
or subcontractor's registered program shall be observed.

(3) Every apprentice must be paid at not less than
the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the
journeyman-level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator for the Wage and Hour
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Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for
the comparable work performed by regular employees until an
acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted
under the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program shall
be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for his/her level of
progress, expressed as a percentage of the joumeyman-level
hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination
unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated
with the corresponding jourmneyman-level wage rate on the
wage determination which provides for less than full fringe
benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable
wage determination or is approved pursuant to the
conformance procedure set forth in Section IV.2. Any worker
listed on a payroll at a helper wage rate, who is not a helper
under a approved definition, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed.



5.  Apprentices and Trainees (Programs of the U.S.
DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not subject
to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees
under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen
shall not be greater than permitted by the terms of the particular
program.

6. Withholding:

The SHA shall upon its own action or upon written
request of an authorized representative of the DOL withhold, or
cause to be withheld, from the contractor or subcontractor
under this contract or any other Federal contract with the same
prime contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements which is
held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the
full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site
of the work, all or part of the wages required by the contract, the
SHA contracting officer may, after written notice to the
contractor, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part
of the contract work which may require or involve the
employment of laborers, mechanics, watchmen, or guards
(including apprentices, trainees, and helpers described in
paragraphs 4 and 5 above) shall require or permit any laborer,
mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40
hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less
than one-and-one-half times his/her basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the
event of any violation of the clause set forth in paragraph 7
above, the contractor and any subcontractor responsible
thereof shall be liable to the affected employee for his/her
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of
$10 for each calendar day on which such employee was
required or permitted to work in excess of the standard work
week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.
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9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for
projects located on roadways classified as local roads or rural
collectors, which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations
of the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from
the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or
her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalent thereof the types described in
Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly
number of hours worked; deductions made; and actual wages
paid. In addition, for Appalachian contracts, the payroll records
shall contain a notation indicating whether the employee does,
or does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the wages
of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or
trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.



c. Each contractor and subcontractor shall fumish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its
employees (including apprentices, trainees, and helpers,
described in Section IV, paragraphs 4 and 5, and watchmen
and guards engaged on work during the preceding weekly
payroll period). The payroll submitted shall set out accurately
and completely all of the information required to be maintained
under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for the submission
of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of
the persons employed under the contract and shall certify the
following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of
this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages
eamed, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the
full wages eamed, other than permissible deductions as set
forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated into
the contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the
"Statement of Compliance” required by paragraph 2d of this
Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available
for inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. [f the contractor or subcontractor fails
to submit the required records or to make them available, the
SHA, the FHWA, the DOL, or all may, after written notice to the
contractor, sponsor, applicant, or owner, take such actions as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to make such
records available may be grounds for debarment action
pursuant to 29 CFR 5.12.
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VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than
$1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds," prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Fumish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the
data required in paragraph 1b relative to materiais and supplies,
a final labor summary of all contract work indicating the total
hours worked and the total amount eamned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perfform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of the
total original contract price, excluding any specialty items
designated by the State. Specialty items may be performed by
subcontract and the amount of any such specialty items
performed may be deducted from the total original contract
price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include
only workers employed and paid direcly by the prime
contractor and equipment owned or rented by the prime
contractor, with or without operators. Such term does not
include employees or equipment of a subcontractor, assignee,
or agent of the prime contractor.

b. "Specialty ltems" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set
forth in paragraph 1 of Section VIl is computed includes the
cost of material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.



3. The contractor shall fumish (a) a competent
superintendent or supervisor who is employed by the firm, has
full authority to direct performance of the work in accordance
with the contract requirements, and is in charge of all
construction operations (regardless of who performs the work)
and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
SHA contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfiliment of the contract.
Written consent will be given only after the SHA has assured
that each subcontract is evidenced in writing and that it
contains all pertinent provisions and requirements of the prime
contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
goveming safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the SHA contracting officer may determine,
to be reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to protect
property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance of
the contract, to work in surroundings or under conditions which
are unsanitary, hazardous or dangerous to his/her health or
safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of
Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible.  Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
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Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Temitory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submis-
sion of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the charac-
ter, quality, quantity, or cost of any work performed or to be per-
formed, or materials furnished or to be furnished, in connection
with the construction of any highway or related project ap-
proved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined not more that $10,000 or imprisoned not more
than 5 years or both."”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid
construction contractor, or subcontractor, as appropriate, will be
deemed to have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act
and Section 308 of the Federal Water Pollution Control Act and
all regulations and guidelines listed thereunder.
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3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for
the contract is under consideration to be listed on the EPA List
of Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in
every nonexempt subcontract, and further agrees to take such
action as the government may direct as a means of enforcing
such requirements.

Xl CERTIFICATION
SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

REGARDING DEBARMENT,

1. Instructions for Certification - Primary Covered
Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification set
out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective primary participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction.

If it is later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom
this proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction,” “"debarred,”
"suspended," "ineligible," "lower tier covered transaction,”
"participant,” "person,” "primary covered transaction,"
"principal," "proposal,” and "voluntarily excluded," as used in
this clause, have the meanings set out in the Definitions and
Coverage sections of rules implementing Executive Order
12549. You may contact the department or agency to which
this proposal is submitted for assistance in obtaining a copy of
those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
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participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, [neligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
provided by the department or agency entering into this covered
transaction, without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered
transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows
that the certification is eroneous. A participant may decide the
method and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check
the nonprocurement portion of the "Lists of Parties Excluded
From Federal Procurement or Nonprocurement Programs”
{Nonprocurement List) which is compiled by the General
Services Administration.

i. Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ke k ok Kk

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Primary Covered
Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements,
or receiving stolen property;



c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this applica-
tion/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok k ok d

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an
erroneous certification, in addition to other remedies available
to the Federal Government, the department, or agency with
which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
leamns that its certification was erroneous by reason of changed
circumstances.

d. The terms "covered transaction,” “"debarred,"
"suspended,” ‘“ineligible," “primary covered transaction,”
"participant,” "person," "principal,” "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in
the Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which
this proposal is submitted for assistance in obtaining a copy of
those regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.
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g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows
that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check
the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

LR R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier Covered
Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in
this transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok k%

Xll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS
FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:



a. No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

<1



GENERAL DECISION NC030010 06/13/03 NC10 22
General Decision Number NC030010

Superseded General Decision No. NC020010
State: North Carolina

Construction Type:
HIGHWAY

County(ies) :

ALLEGHANY GRANVILLE PASQUOTANK
ANSON GREENE PENDER
ASHE HALIFAX PERQUIMANS
AVERY HARNETT PERSON
BEAUFORT HAYWOOD PITT
BERTIE HENDERSON POLK
BLADEN HERTFORD RICHMOND
BRUNSWICK HOKE ROBESON
CALDWELL HYDE ROCKINGHAM
CAMDEN IREDELL RUTHERFORD
CARTERET JACKSON SAMPSON
CASWELL JOHNSTON SCOTLAND
CHATHAM JONES STANLY
CHEROKEE LEE SURRY
CHOWAN LENOIR SWAIN
CLAY MACON TRANSYLVANIA
CLEVELAND MADISON TYRRELL
COLUMBUS MARTIN VANCE
CRAVEN MCDOWELL WARREN
CURRITUCK MITCHELL WASHINGTON
DARE MONTGOMERY WATAUGA
DUPLIN MOORE WAYNE
EDGECOMBE NASH WILKES
GATES NORTHAMPTON WILSON
GRAHAM PAMLICO YANCEY

HIGHWAY CONSTRUCTION PROJECTS (does not include Tunnels,Building
Structures in rest area projects, Railroad Construction, and
Bascule/Suspension/Spandrel Arch Bridges, Bridges designed for
Commercial Navigation, and Bridges involving marine construction
and other major bridges).

Modification Number Publication Date

0 06/13/2003
COUNTY (ies) :
ALLEGHANY GRANVILLE PASQUOTANK
ANSON GREENE PENDER
ASHE HALIFAX PERQUIMANS
AVERY HARNETT PERSON
BEAUFORT HAYWOOD PITT
BERTIE HENDERSON POLK
BLADEN HERTFORD RICHMOND
BRUNSWICK HOKE ROBESON
CALDWELL HYDE ROCKINGHAM
CAMDEN IREDELL RUTHERFORD
CARTERET JACKSON SAMPSON
CASWELL JOHNSTON SCOTLAND
CHATHAM JONES STANLY



CHEROKEE LEE

CHOWAN LENOIR
CLAY MACON
CLEVELAND MADISON
COLUMBUS MARTIN
CRAVEN MCDOWELL
CURRITUCK MITCHELL
DARE MONTGOMERY
DUPLIN MOORE
EDGECOMBE NASH

GATES NORTHAMPTON
GRAHAM PAML,ICO

SUNC3001A 02/12/1990
CARPENTER
CONCRETE FINISHER
IRONWORKER (Reinforcing)

LABORER

Comman

Asphalt Raker

Form Setter (Road)

Mason (Brick, Block, Stone)
Pipe Layer

Power Tool Operator

POWER EQUIPMENT OPERATORS:
Asphalt Distributor
Asphalt Paver
Bulldozer
Bulldozer (utility)
Concrete Finishing Machine
Concrete Grinder
Crane, Backhoe, Shovel,

& Dragline (Over 1 yd.)

Crane, Backhoe, Shovel,

& Dragline (1 yd. & under)
Drill Operator

Grade Checker

Greaseman

Hydroseeder

Loader

Mechanic

Milling Machine

Motor Grader (Fine Grade)
Motor Grader (Rough Grade)
Oiler

Piledriver

Roller (Finish)

Roller (Rough)

Scraper

Screed Asphalt

Stone Spreader

Stripping Machine Operator
Subgrade Machine

Sweeper

SURRY ;3:3
SWAIN
TRANSYLVANTA
TYRRELL
VANCE
WARREN
WASHINGTON
WATAUGA
WAYNE
WILKES
WILSON
YANCEY

Rates

7.71

.42
.32
.90
.76
.90
.53

AU Jonovun

.57
.00
.21
.00
.48
.13

[o < JAN-REe W BEN o))

o]

.53

.91
.65
.15
.43
.00
.85
.27
.00
.01
.42
.80
.00
.32
.43
.41
.33
.88
.00
.00
.64
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Tractor (utility) 6.15

TRUCK DRIVERS:

Single Rear Axle Trucks 5.15
Multi Rear Axle Trucks 5.48
Heavy Duty trucks 5.50
Welder 9.07

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



Oct 14, 2004 12:12 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C201320 Page 1 of 5
County : Haywood
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0043000000-N 226 GRADING Lump Sum L.S.
0003 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0004  0220000000-E SP  ROCK EMBANKMENT 14,000
TON
0005 0241000000-E SP  GENERIC GRADING ITEM 12,000
RING NETS sy
0006 0255000000-E SP  GENERIC GRADING ITEM 1,500
SELECT MATERIAL, CLASS VI TON
(TOE SCOUR PROTECTION)
0007 0257000000-E SP  GENERIC GRADING ITEM 2,000
TENSIONED ROCK BOLTS LF
0008 0318000000-E 300 FOUNDATION CONDITIONING MATE- 65
RIAL, MINOR STRS TON
0009 0684000000-E 310 **"BIT COAT CS PIPE CULVERTS, 84
TYPE B *****" THICK LF
(24", 0.138")
0010 0684000000-E 310 **" BIT COAT CS PIPE CULVERTS, 60
TYPE B ****" THICK LF
(36", 0.168")
0011  0684000000-E 310 **" BIT COAT CS PIPE CULVERTS, 56
TYPE B *****" THICK LF
(48", 0.168")
0012 0714000000-E 310 18" BIT COAT CS PIPE CULVERTS, 368
TYPE B 0.064" THICK LE
0013  0720000000-E 310 24" BIT COAT CS PIPE CULVERTS, 40
TYPE B 0.064" THICK LF
0014 0995000000-E 340 PIPE REMOVAL 105
LF
0015  0996000000-N 350 PIPE CLEAN-OUT 9
EA
0016  1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 1,330
DEPTH sy
2"
0017  1330000000-E 607 INCIDENTAL MILLING 133

SY




Oct 14,2004 12:12 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C201320 Page 2 of 5
County: Haywood

Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0018 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,200
B25.0C TON
0019 1508000000-E 610 ASPHALT CONC INTERMEDIATE 435
COURSE, TYPE 119.0D TON
0020 1550000000-E 610 ASPHALT CONC SURFACE COURSE, 713
TYPE $12.5D TON
0021 1560000000-E 620 ASPHALT BINDER FOR PLANT MIX, 95
GRADE PG 64-22 TON
0022 1565000000-E 620 ASPHALT BINDER FOR PLANT MiX, 21
GRADE PG 70-22 TON
0023 1570000000-E 620 ASPHALT BINDER FOR PLANT MiX, 35
GRADE PG 76-22 TON
0024 1840000000-E 665 MILLED RUMBLE STRIPS 1,175
LF
0025 1891000000-E SP  GENERIC PAVING ITEM 165
UNREINFORCED CONCRETE sy
0026 2253000000-E 840 PIPE COLLARS 1
cY
0027 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 12
EA
0028 2297000000-E 840 MASONRY DRAINAGE STRUCTURES 19
CcY
0029 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 4
LF
0030 2396000000-N 840 FRAME WITH COVER, STD 840.54 6
EA
0031 2407000000-N 840 STEEL FRAME WITH TWO GRATES, 6
STD 840.37 EA
0032 2556000000-E 846 SHOULDER BERM GUTTER 75
LF
0033 2724000000-E 857 PRECAST REINFORCED CONCRETE 725
BARRIER, SINGLE FACED LF
0034 3030000000-E 862 STEEL BM GUARDRAIL 75
LF
0035 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5

EA




Oct 14, 2004 12:12 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C201320 Page 3 of 5
County: Haywood
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0036 3270000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 1
350 EA
0037 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 3
B-77 EA
0038 3360000000-E 863 REMOVE EXISTING GUARDRAIL 400
LF
0039 3642000000-E 876 PLAIN RIP RAP, CLASS A 3,000
TON
0040 3649000000-E 876 PLAIN RIP RAP, CLASS B 5
TON
0041 3656000000-E 876 FILTER FABRIC FOR DRAINAGE 5,500
Sy
0042 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 100
SF
0043 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 100
SF
0044 4415000000-N 1115 FLASHING ARROW PANELS, TYPE C 2
EA
0045 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2
EA
0046 4430000000-N 1130 DRUMS 325
EA
0047 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6
EA
0048 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2
EA
0049 4475000000-N 1165 TRUCK MOUNTED IMPACT ATTENUA- 1
TOR (45 MPH) EA
0050 4480000000-N 1165 TRUCK MOUNTED IMPACT ATTENUA- 1
TOR (60 MPH) EA
0051 4490000000-E 1170 PORTABLE CONCRETE BARRIER 400
(ANCHORED) LF
0052 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM 400
PORTABLE CONCRETE BARRIER LF
(DEPARTMENT FURNISHED)
0053 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM 3,700
REMOVE & STOCKPILE PORTABLE LF

CONCRETE BARRIER
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County : Haywood
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0054 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 9,500
(6") LF
0055 4847100000-E SP POLYUREA PAVEMENT MARKING 10,000
LINES (6") LF
0056  4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 14,000
LINES (6") LF
0057 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 25
EA
0058 4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM 45
REPLACE LENSES IN MARKERS EA
0059 8990000000-N SP  CONTRACT TIME 7,000
DOL

| #+r+ BEGIN SCHEDULE AA **+++++*
| wrewiex (9 ALTERNATES )  **

L

0060 3980000000-E SP  GENERIC WALL ITEM 100
GROUT FOR TIEBACK ANCHORS FOR cY
WALL @ SLIDE 1

0061  3984000000-E SP  GENERIC WALL ITEM 3,200
AAL PERM ANCHOR TIEBACK WALL @ SE

SLIDE 1
=+ OR *** I
0062  3982000000-N SP GENERIC WALL ITEM LumpSum LS.
AA2 ALTERNATE RETENTION SYSTEM @

SLIDE 1
[ _ =+ END SCHEDULE AA **+

wesixx BEGIN SCHEDULE AB =+
wosik (9 ALTERNATES ) oo

0063 3980000000-E SP  GENERIC WALL ITEM 250
GROUT FOR TIEBACK ANCHORS FOR cY
WALL @ SLIDE 2

0064  3984000000-E SP  GENERIC WALL ITEM 11,000

AB1 PERM ANCHOR TIEBACK WALL @ SE
SLIDE 2

0065  3988000000-E SP  GENERIC WALL ITEM 2,000

ABA SELECT MATERIAL, CLASS VI TON

(WALL @ SLIDE 2)

ek QR
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ITEMIZED PROPOSAL FOR CONTRACT NO. C201320 Page 5 of 5

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0066 3982000000-N SP  GENERIC WALL ITEM Lump Sum L.S.
ALTERNATE RETENTION SYSTEM @
AB2 SLIDE 2

1212/0¢ct14/Q108590.0/D183636200000/E66

*+++ END SCHEDULE AB ™

Total Amount Of Bid For Entire Project :
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*AWARD LIMITS ON MULTIPLE PROJECTS
It is the desire of the Bidder to be awarded contracts, the value of
which will not exceed a total of $ , for those projects indicated below on

which bids are being opened on the same date as shown in the Proposal Form. Individual projects
shall be indicated by placing the contract number and county in the appropriate place below.
Projects not selected will not be subject to an award limit.

(Contract Number) (County)
(Contract Number) (County)
(Contract Number) (County)
(Contract Number) (County)
(Contract Number) (County)
(Contract Number) (County)

*If a Bidder desires to limit the total amount of work awarded to him in this letting, he shall state
such limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the low Bidder(s) on indicated projects, the total
value of which is more that the above stipulated award limits, the Board of Transportation will
award me (us) projects from among those indicated which have a total value not exceeding the
award limit and which will result in the lowest total bids to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
bid, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of
“Status™ under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification included elsewhere in the proposal form, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a corporation uses this shect)
(Print full name of corporation)
(Address as Prequalified)
Attest By
(Secretary)  (Assistant Secretary) (President) (Vice President)
Delete inappropriate title (Asst. Vice President)

Delete inappropriate title

Print Signer’s Name Print Signer’s Name

CORPORATE SEAL

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of ,20
(Signature of Notary Public) NOTARY SEAL:
of County.
State of

My Commission Expires:

Signature Sheet 1 (Bid) - Corporation
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EXECUTION QOF BID, NONCOLLUSION AFFIDAVIT. AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions that
are applicable.

SIGNATURE OF CONTRACTOR
(If a joint venture, use this sheet)

Instructions to Bidders: On Line (1), print the name of each contractor. On Line (2), print the name of one of the joint
venturers and execute below in the appropriate manner and furnish in the following lines all information required by Article
102-8 of the Specifications. On Line (3), print the name of the other joint venturer and execute below in the appropriate
manner and furnish all information required by said article of the Specifications. For correct form of execution and information
required for execution of this sheet by an individual, see Signature Sheets 3 and 4; for a corporation, see Signature Sheet 1; and
for a partnership, see Signature Sheet 5.

1) and
A Joint Venture
@) (Seal)
(Name of Contractor)
By,
Witness or Attest
Print Signer’s Name Print Signer’s Name
If a corporation, affix corporate seal:
and
3) (Seal)
(Name of Contractor)
(Address as Prequalified)
By
Witness or Attest
Print Signer’s Name Print Signer’s Name

If a corporation, affix corporate seal:

NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (2) NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (3)

Subscribed and sworn to before me Subscribed and swom to before me

this the day of ,20 . this the day of ,20
(Signature of Notary Public & Seal) (Signature of Notary Public & Seal)

of County. of County.

State of . State of

My Commission Expires: . My Commission Expires

L m e w - o
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
bid, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of
“Status™ under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification included elsewhere in the proposal form, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business under a
firm name, use this sheet)

Name of Contractor trading
(Print individual name)
Witness
and doing business as
Print signer’s name (Print firm name)
(Address as Prequalified)
Signature of Contractor
(Individually)
Print signer’s name
NOTE - AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL
day of ,20
(Signature of Notary Public)
of County.
State of
My Commission Expires:

Signature Sheet 3 (Bid) - INDIVIDUAL WITH FIRM NAME
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
bid, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of
“Status” under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification included elsewhere in the proposal form, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business in
his own name, use this sheet)

Name of Contractor
(Print)
(Address as Prequalified)
Signature of Contractor
Witness (Individually)
Print Signer’s Name Print Signer’s Name
NOTE - AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL
day of ,20

(Signature of Notary Public)
of County.
State of
My Commission Expires:

Signature Sheet 4 (Bid) - Individual Name
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EXECUTION OF BID. NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, cxecution of this bid in the proper manner also constitutes the bidder’s certification of
“Status” under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification included elsewhere in the proposal form, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a partnership, use this sheet)

(Print Name of Partnership)

(Address as Prequalificd)

By
Witness Partner

Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of ,20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 5 (Bid) - Partnership
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
bid, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of
“Status” under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification included elsewhere in the proposal form, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(Limited Liability Company, use this sheet)
Name of Contractor
(Print firm name)
(Address as Prequalified)
Signature of Manager
(Individually)
Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of ,20 . NOTARY SEAL
(Signature of Notary Public)
of County.
State of
My Commission Expires:

Signature Sheet 6 (Bid) - LIMITED LIABILITY COMPANY
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Contract No: C201320

County: Haywood

Execution of Contract and Bonds
Approved as to Form:

2/16/99

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Attorney General

Signature Sheet (Bid - Acceptance by Department)

Date
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DEBARMENT CERTIFICATION OF BIDDERS

Instructions & conditions for certification

1. By signing and submitting this proposal, the bidder is providing the certification set out
below.

2. The inability of a bidder of provide the certification required below will not necessarily
result in denial of participation in this contract. If the certification is not provided, the
bidder must submit an explanation (exception) of why it cannot provide the certification
set out below. The certification or explanation (exception) will be considered in
connection with the Department’s determination whether to award the contract.
However, failure of the prospective bidder to furnish a certification or an explanation
(exception) may be grounds for rejection of the bid.

3. The certification in this provision is a material representation of fact upon which reliance
is placed when the Department determines whether or not to award the contract. Ifit is
later determined that the bidder knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the Department may
terminate this contract for cause of default.

4, The prospective bidder shall provide immediate written notice to the Department if at any
time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this provision, have the meanings set
out in the Definitions and Coverage sections of the rules implementing Executive Order
12549. A copy of the Federal Rules requiring this certification and detailing the
definitions and coverages may be obtained from the Contract Officer of the Department.

27 < %

6. The bidder agrees by submitting this bid that, should the contract be awarded, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this contract,
unless authorized by the Department.

7. The prospective bidder further agrees by submitting this proposal that it will include the
Federal-Aid Provision titled “Required Contract Provisions Federal-Aid Construction
Contract” (Form FHWA PR 1273) provided by the Department, without subsequent
modification, in all lower tier covered transactions.



C201320
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10.

The prospective bidder may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant may decide the method and frequency by which it determines the eligibility
of its principals.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except for transactions authorized under paragraph 6 of these instructions, if the
successful bidder knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
Department may terminate this transaction for cause of default.
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DEBARMENT CERTIFICATION

The bidder certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;,

b. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, thefi, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public

transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this
certification, it shall attach an explanation to this proposal.

sfe ok 3k 3k o 3k ok ok ok o ok 3k 3K 3K ok e s ok 3 3k ok 3k 3 3k ok ok 3k 3k ke ok ok ok ok ok 3k ok 3k ok Sk e ke sk Ok sk 3k e ok ok ek ook ok sk ok ok sk sk sk sk sk sk sk kR ok sk ok sk ok ko k ok ko ok

IF AN EXPLANATION, AS PROVIDED IN THE ABOVE DEBARMENT
CERTIFICATION, HAS BEEN ATTACHED TO THE PROPOSAL, PLEASE CHECK THE
BOX SHOWN BELOW:

[:l An explanation has been attached to the proposal.






	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

